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SECTION 00020 
INVITATION TO BID 

THE MACON WATER AUTHORITY 
MACON, GEORGIA 

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary for the 
installation of ROCKY CREEK WRF MAINTENANCE BUILDING REPLACE ROOF (the 
“Project”) will be received by the Macon Water Authority (the “Owner”), at the Macon Water 
Authority, 537 Hemlock Street, Dorothy Black Training Room, Macon, Georgia 31201 until 2:00 P. 
M., local time, May 12th, 2026, and then at said office publicly opened and read aloud. All bidders 
must attend a mandatory pre-bid meeting at 5007 Old Gaul City Rd., Macon Ga., 31206, at 10:30 
A.M. on April 28th, 2026.  All bid questions must be submitted to the Owner by 10:00 A.M. on May
5th, 2026. The Bidder shall attend the pre-bid meeting in its entirety.

The Project consists of roof removal and replacement on the Maintenance Building at Rocky Creek 
Water Reclamation Facility. The existing roof consist of a single ply recover over an aggregate 
surfaced built-up-roof (BUR) over lightweight concrete (LWC) which is over a precast double T 
concrete deck. The existing roofs and LWC will be removed down to the existing concrete deck. A 
new fully adhered 60 mil PVC roof membrane is to be installed over a cover board, ¼” tapered 
insulation system, which is to be adhered over a vapor retarder which is to be installed over the 
concrete deck. All new wood nailers, sheet metal flashing, and coping are to be installed.  

The Project will be awarded in one Contract.  The Project will be awarded by base bid on a lump 
sum basis for the performance and completion of all Work required by the Contract Documents. 

The Contract Documents include, but may not be limited to, the Instructions to Bidders, the 
Contract Agreement, the General Conditions, the Drawings, the Specifications (Divisions 01 
through 46, inclusive, where applicable), and the forms of Bid Bond, Performance Bond, and 
Payment Bond.  These and any other Contract Documents may be examined at the following 
location: 

Engineering Department 
Macon Water Authority 

537 Hemlock Street 
Macon, GA  31201 

Copies of Contract Documents may be obtained from the office of the Engineer, Michael E. Clark 
and Associates, upon a non-refundable payment of $150.00 for each set.  A street address must be 
provided to ensure prompt delivery.  No partial sets of bidding documents shall be issued.  Bidders 
must purchase the Contract Documents in order to be eligible to submit a bid.  Bid documents 
on the MWA website are for informational purposes only. 

Each Bid must be accompanied by a Bid Bond in the amount of 10% of the Bid, prepared on the 
form of Bid Bond that is part of the Contract Documents, duly executed by the Bidder as principal 
and having as surety thereon a surety company licensed to do business in the State of Georgia and 
listed in the latest issue of U.S. Treasury Circular 570. 



00020-2 
Invitation to Bid 

Rev. 12/24 2/16/2026 Rocky Creek WRF Maint. Bldg. Replace Roof 

Bidders must comply with the Disadvantaged Business Enterprise Participation Requirements 
specified in the Instructions to Bidders. 

The successful Bidder for this Project shall be required to furnish a Performance Bond and Payment 
Bond, satisfactory to the Owner, each in the amount of 100 % of the Contract Price. 

Employment of Local Businesses and Contractors:  It is the desire of the Owner that local 
businesses--including disadvantaged, minority, and women enterprise subcontractors-- be given the 
opportunity to participate on the various parts of the Work. 

The Owner’s encouragement of participation of disadvantaged, minority, and women enterprises 
and of locally owned businesses and contractors is not intended to restrict or limit competitive 
bidding or to increase the cost of the Work.  The Owner supports a healthy, free market system that 
seeks to include responsible local businesses and provide ample opportunities for local business 
growth and development. 

In an effort to assist minority-owned businesses, Georgia law permits an income tax adjustment on 
the state tax return of any company that subcontracts with a certified minority-owned firm to furnish 
goods, property or services to the State of Georgia pursuant to O.C.G.A. §48-7-38. Suppliers should 
consult with their tax advisors to find out how to take advantage of these tax credits. 

The Owner reserves the right to reject any or all Bids.  The Owner reserves the right to waive 
informalities and technicalities. 

The Macon Water Authority 
Michel Wanna 

Interim Executive Director & President 

END OF SECTION 
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	MWA Rocky Creek WRF Main. Bldg. Roof Replace Tech Specs
	011000 FL - Summary
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Project information.
	2. Work covered by Contract Documents.
	3. Access to site.
	4. Work restrictions.

	B. Related Requirements:
	1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures governing temporary use of Owner's facilities.


	1.3 PROJECT INFORMATION
	A. Project Identification: Rocky Creek WRF Maintenance Building Replace Roof.
	1. Project Location: Rocky Creek Water Reclamation Facility,
	5007 Old Gaul City Rd, Macon Ga. 31206.

	B. Owner: Macon Water Authority, 790 Second Street, Macon, Georgia 31201.
	1. Owner's Representative: Mr. Michel Wanna; Interim Executive Director & President.

	C. Architect: Michael E. Clark & Associates: 478-471-6661.

	1.4 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work of Project is defined by the Contract Documents and includes, but is not limited to, the following:
	1. Remove existing roof systems and LWC down to the existing pre-cast concrete deck at the Maintenance building. Prepare concrete deck, install new vapor retarder, new fully adhered ¼" per foot tapered insulation system with ½" coverboard and fully ad...

	B. Type of Contract:
	1. Project will be constructed under a single prime contract.


	1.5 ACCESS TO SITE
	A. General: Contractor shall have partial use of Project site for construction operations during construction period.
	B. Condition of Existing Building: Maintain portions of existing building affected by construction operations in a weathertight condition throughout construction period. Repair damage caused by construction operations.
	C. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and hardscaping affected by construction operations throughout construction period. Repair damage caused by construction operations.

	1.6 WORK RESTRICTIONS
	A. Work Restrictions, General: Comply with restrictions on construction operations.
	1. Comply with limitations on use of public streets and other requirements of authorities having jurisdiction.

	B. On-Site Work Hours: Limit work to between 7:30 a.m. to 5:00 p.m., Monday through Friday, unless otherwise indicated.
	C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner.
	D. Noise, Vibration, Dust, and Odors: Coordinate operations that may result in high levels of noise and vibration, dust, odors, or other disruption to Owner occupancy with Owner.
	1. Notify Owner not less than two days in advance of proposed disruptive operations.
	2. Obtain Owner's written permission before proceeding with disruptive operations.

	E. Smoking and Controlled Substance Restrictions: Use of tobacco products and other controlled substances within the existing building and on Project site is not permitted.
	F. Employee Identification: Provide identification tags for Contractor personnel working on Project site. Require personnel to use identification tags at all times.
	G. Employee Screening: Comply with Owner's requirements for drug and background screening of Contractor personnel working on Project site.
	1. Maintain list of approved screened personnel with Owner's representative.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	012100 FL - Allowances
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements governing allowances.
	B. Types of allowances include the following:
	1. Contingency allowances.

	C. Related Requirements:
	1. Section 012600 "Contract Modification Procedures" for procedures for submitting and handling Change Orders.


	1.3 DEFINITIONS
	A. Allowance: A quantity of work or dollar amount included in the Contract, established in lieu of additional requirements, used to defer selection of actual materials and equipment to a later date when direction will be provided to Contractor. If nec...

	1.4 ACTION SUBMITTALS
	A. Submit proposals for purchase of products or systems included in allowances in the form specified for Change Orders.

	1.5 INFORMATIONAL SUBMITTALS
	A. Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of each allowance.
	B. Submit time sheets and other documentation to show labor time and cost for installation of allowance items that include installation as part of the allowance.
	C. Coordinate and process submittals for allowance items in same manner as for other portions of the Work.

	1.6 CONTINGENCY ALLOWANCES
	A. Use the contingency allowance only as directed by Architect for Owner's purposes and only by Change Orders that indicate amounts to be charged to the allowance.
	B. Change Orders authorizing use of funds from the contingency allowance will include Contractor's related costs and reasonable overhead and profit.
	C. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner by Change Order.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine products covered by an allowance promptly on delivery for damage or defects. Return damaged or defective products to manufacturer for replacement.

	3.2 PREPARATION
	A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that each allowance item is completely integrated and interfaced with related work.

	3.3 SCHEDULE OF ALLOWANCES
	A. Allowance No. 1: Contingency Allowance: Include a contingency allowance of $5,000.00 for use according to Owner's/Engineers written instructions.



	012300 FL - Alternates
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for alternates.

	1.3 DEFINITIONS
	A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined in the bidding requirements that may be added to or deducted from the base bid amount if the Owner decides to accept a corresponding change either in the a...
	1. Alternates described in this Section are part of the Work only if enumerated in the Agreement.
	2. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to incorporate alternates into the Work. No other adjustments are made to the Contract Sum.


	1.4 PROCEDURES
	A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work of the alternate into Project.
	1. Include, as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation, whether or not indicated as part of alternate.

	B. Execute accepted alternates under the same conditions as other Work of the Contract.
	C. Schedule: A Part 3 "Schedule of Alternates" Article is included at the end of this Section. Specification Sections referenced in schedule contain requirements for materials necessary to achieve the work described under each alternate.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF ALTERNATES
	A. Alternate No. 1: Remove conduit from LWC and install below precast concrete deck.
	1. Alternate: Remove existing conduit running to roof top equipment from above the roof deck. Reinstall all new conduit and electrical service below the concrete deck and reconnect to existing roof top equipment. Perform this work to allow for the lea...




	013200 FL - Construction Progress Documentation
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Contractor's Construction Schedule.
	2. Construction schedule updating reports.
	3. Daily construction reports.
	4. Material location reports.
	5. Site condition reports.
	6. Unusual event reports.


	1.3 DEFINITIONS
	A. Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction Project. Activities included in a construction schedule consume time and resources.
	1. Critical Activity: An activity on the critical path that must start and finish on the planned early start and finish times.
	2. Predecessor Activity: An activity that precedes another activity in the network.
	3. Successor Activity: An activity that follows another activity in the network.

	B. Cost Loading: The allocation of the schedule of values for completing an activity as scheduled. The sum of costs for all activities must equal the total Contract Sum.
	C. Resource Loading: The allocation of manpower and equipment necessary for completing an activity as scheduled.

	1.4 INFORMATIONAL SUBMITTALS
	A. Format for Submittals: Submit required submittals in the following format:
	1. Working electronic copy of schedule file.
	2. PDF file.
	3. Two paper copies, of sufficient size to display entire period or schedule, as required.

	B. Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule for entire construction period.
	1. Submit a working digital copy of schedule, using software indicated, and labeled to comply with requirements for submittals.

	C. Construction Schedule Updating Reports: Submit with Applications for Payment.
	D. Daily Construction Reports: Submit at weekly intervals.
	E. Material Location Reports: Submit at weekly intervals.
	F. Site Condition Reports: Submit at time of discovery of differing conditions.
	G. Unusual Event Reports: Submit at time of unusual event.

	1.5 COORDINATION
	A. Coordinate Contractor's Construction Schedule with the schedule of values, list of subcontractors, submittal schedule, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from entities involved.
	2. Coordinate each construction activity in the network with other activities, and schedule them in proper sequence.


	1.6 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Computer Scheduling Software: Prepare schedules using current version of a program that has been developed specifically to manage construction schedules.
	B. Time Frame: Extend schedule from date established for the Notice of Award to date of Final Completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.

	C. Activities: Treat each floor or separate area as a separate numbered activity for each main element of the Work. Comply with the following:
	1. Submittal Review Time: Include review and resubmittal times indicated in Section 013300 "Submittal Procedures" in schedule. Coordinate submittal review times in Contractor's Construction Schedule with submittal schedule.
	2. Substantial Completion: Indicate completion in advance of date established for Substantial Completion, and allow time for Architect's administrative procedures necessary for certification of Substantial Completion.
	3. Punch List and Final Completion: Include not more than 7 days for completion of punch list items and Final Completion.

	D. Constraints: Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	1. Products Ordered in Advance: Include a separate activity for each product.
	2. Work Restrictions: Show the effect of the following items on the schedule:
	a. Coordination with existing construction.
	b. Limitations of continued occupancies.
	c. Uninterruptible services.
	d. Use-of-premises restrictions.
	e. Seasonal variations.
	f. Environmental control.

	3. Work Stages: Indicate important stages of construction for each major portion of the Work, including, but not limited to, the following:
	a. Subcontract awards.
	b. Submittals.
	c. Purchases.
	d. Fabrication.
	e. Deliveries.
	f. Installation.
	g. Inspections.


	E. Milestones: Include milestones indicated in the Contract Documents in schedule, including, but not limited to, the Notice to Proceed, Substantial Completion, and Final Completion.
	F. Upcoming Work Summary: Prepare summary report indicating activities scheduled to occur or commence prior to submittal of next schedule update. Summarize the following issues:
	1. Unresolved issues.
	2. Unanswered Requests for Information.
	3. Rejected or unreturned submittals.
	4. Notations on returned submittals.
	5. Pending modifications affecting the Work and the Contract Time.

	G. Contractor's Construction Schedule Updating: At monthly intervals, update schedule to reflect actual construction progress and activities. Issue schedule one week before each regularly scheduled progress meeting.
	1. Revise schedule immediately after each meeting or other activity where revisions have been recognized or made. Issue updated schedule concurrently with the report of each such meeting.
	2. Include a report with updated schedule that indicates every change, including, but not limited to, changes in logic, durations, actual starts and finishes, and activity durations.
	3. As the Work progresses, indicate Final Completion percentage for each activity.

	H. Recovery Schedule: When periodic update indicates the Work is 14 or more calendar days behind the current approved schedule, submit a separate recovery schedule indicating means by which Contractor intends to regain compliance with the schedule. In...
	I. Distribution: Distribute copies of approved schedule to Architect, Owner, separate contractors, testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. Post copies in Project meeting rooms and temporary field offices.
	2. When revisions are made, distribute updated schedules to the same parties and post in the same locations. Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of cons...


	1.7 GANTT-CHART SCHEDULE REQUIREMENTS
	A. Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal, Gantt-chart-type, Contractor's Construction Schedule within 30 days of date established for the Notice of Award.
	B. Preparation: Indicate each significant construction activity separately. Identify first workday of each week with a continuous vertical line.
	1. For construction activities that require three months or longer to complete, indicate an estimated completion percentage in 10 percent increments within time bar.


	1.8 REPORTS
	A. Daily Construction Reports: Prepare a daily construction report recording the following information concerning events at Project site:
	1. List of subcontractors at Project site.
	2. Approximate count of personnel at Project site.
	3. Equipment at Project site.
	4. Material deliveries.
	5. High and low temperatures and general weather conditions, including presence of rain or snow.
	6. Testing and inspection.
	7. Accidents.
	8. Meetings and significant decisions.
	9. Unusual events.
	10. Allowance usage with photo documentation with measurements.
	11. Stoppages, delays, shortages, and losses.
	12. Emergency procedures.
	13. Change Orders received and implemented.
	14. Construction Work Change Directives received and implemented.
	15. Substantial Completions authorized.

	B. Material Location Reports: At weekly intervals, prepare and submit a comprehensive list of materials delivered to and stored at Project site. List shall be cumulative, showing materials previously reported plus items recently delivered. Include wit...
	1. Material stored prior to previous report and remaining in storage.
	2. Material stored prior to previous report and since removed from storage and installed.
	3. Material stored following previous report and remaining in storage.

	C. Site Condition Reports: Immediately on discovery of a difference between site conditions and the Contract Documents, prepare and submit a detailed report. Submit with a Request for Information. Include a detailed description of the differing condit...
	D. Unusual Event Reports: When an event of an unusual and significant nature occurs at Project site, whether or not related directly to the Work, prepare and submit a special report. List chain of events, persons participating, responses by Contractor...
	1. Submit unusual event reports directly to Owner within one day of an occurrence. Distribute copies of report to parties affected by the occurrence.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013300 FL - Submittal Procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Submittal schedule requirements.
	2. Administrative and procedural requirements for submittals.

	B. Related Requirements:
	1. Section 013200 "Construction Progress Documentation" for submitting schedules and reports, including Contractor's construction schedule.
	2. Section 017700 "Closeout Procedures" for submitting closeout submittals and maintenance material submittals.
	3. Section 017839 "Project Record Documents" for submitting record Drawings, record Specifications, and record Product Data.


	1.3 DEFINITIONS
	A. Action Submittals: Written and graphic information and physical samples that require A/E’s responsive action. Action submittals are those submittals indicated in individual Specification Sections as "action submittals."
	B. Informational Submittals: Written and graphic information and physical samples that do not require A/E’s responsive action. Submittals may be rejected for not complying with requirements. Informational submittals are those submittals indicated in i...

	1.4 SUBMITTAL SCHEDULE
	A. Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in chronological order by dates required by construction schedule. Include time required for review, ordering, manufacturing, fabrication, and delivery when establis...
	1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and Contractor's construction schedule.
	2. Initial Submittal: Submit concurrently with startup construction schedule. Include submittals required during the first 60 days of construction. List those submittals required to maintain orderly progress of the Work and those required early becaus...
	3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's construction schedule.
	a. Submit revised submittal schedule to reflect changes in current status and timing for submittals.

	4. Format: Arrange the following information in a tabular format:
	a. Scheduled date for first submittal.
	b. Specification Section number and title.
	c. Submittal Category: Action; informational.
	d. Name of subcontractor.
	e. Description of the Work covered.
	f. Scheduled date for Architect's final release or approval.



	1.5 SUBMITTAL FORMATS
	A. Submittal Information: Include the following information in each submittal:
	1. Project name.
	2. Date.
	3. Name of A/E.
	4. Name of Contractor.
	5. Names of subcontractor, manufacturer, and supplier.
	6. Unique submittal number, including revision identifier. Include Specification Section number with sequential alphanumeric identifier; and alphanumeric suffix for resubmittals.
	7. Category and type of submittal.
	8. Submittal purpose and description.
	9. Number and title of Specification Section, with paragraph number and generic name for each of multiple items.
	10. Indication of full or partial submittal.
	11. Other necessary identification.
	12. Remarks.
	13. Signature of transmitter.

	B. Options: Identify options requiring selection by Architect.
	C. Deviations and Additional Information: On each submittal, clearly indicate deviations from requirements in the Contract Documents, including minor variations and limitations; include relevant additional information and revisions, other than those r...
	D. PDF Submittals: Prepare submittals as PDF package, incorporating complete information into each PDF file. Name PDF file with submittal number.

	1.6 SUBMITTAL PROCEDURES
	A. Prepare and submit submittals required by individual Specification Sections. Types of submittals are indicated in individual Specification Sections.
	1. Email: Prepare submittals as PDF package and transmit to A/E by sending via email. Include PDF transmittal form. Include information in email subject line as requested by Architect.
	a. A/E will return annotated file. Annotate and retain one copy of the file as a digital Project Record Document file.


	B. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. Time for review shall commence on A/E’s receipt of submittal. No extension of the Contract Time will be authorized because of failure to transmit submitt...
	1. Initial Review: Allow 10 business days for initial review of each submittal. Allow additional time if coordination with subsequent submittals is required. Architect will advise Contractor when a submittal being processed must be delayed for coordin...
	2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as initial submittal.
	3. Resubmittal Review: Allow 10 business days for review of each resubmittal.
	4. Sequential Review: Where sequential review of submittals by Architect's consultants, Owner, or other parties is indicated, allow 15 business days for initial review of each submittal.

	C. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
	1. Note date and content of previous submittal.
	2. Note date and content of revision in label or title block and clearly indicate extent of revision.
	3. Resubmit submittals until they are marked with approval notation from Architect's action stamp.

	D. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities. Show distribution on transmi...
	E. Use for Construction: Retain complete copies of submittals on Project site. Use only final action submittals that are marked with approval notation from Architect's action stamp.

	1.7 SUBMITTAL REQUIREMENTS
	A. Product Data: Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard published data are unsuitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's catalog cuts.
	b. Manufacturer's product specifications.
	c. Standard color charts.
	d. Statement of compliance with specified referenced standards.
	e. Testing by recognized testing agency.
	f. Application of testing agency labels and seals.
	g. Notation of coordination requirements.
	h. Availability and delivery time information.

	4. Submit Product Data before Shop Drawings, and before or concurrent with Samples.

	B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation: Fully illustrate requirements in the Contract Documents. Include the following information, as applicable:
	a. Identification of products.
	b. Schedules.
	c. Compliance with specified standards.
	d. Notation of coordination requirements.
	e. Notation of dimensions established by field measurement.
	f. Relationship and attachment to adjoining construction clearly indicated.
	g. Seal and signature of professional engineer if specified.


	C. Qualification Data: Prepare written information that demonstrates capabilities and experience of firm or person. Include lists of completed projects with project names and addresses, contact information of A/E and owners, and other information spec...
	D. Design Data: Prepare and submit written and graphic information indicating compliance with indicated performance and design criteria in individual Specification Sections. Include list of assumptions and summary of loads. Include load diagrams if ap...
	E. Certificates:
	1. Certificates and Certifications Submittals: Submit a statement that includes signature of entity responsible for preparing certification. Certificates and certifications shall be signed by an officer or other individual authorized to sign documents...
	2. Installer Certificates: Submit written statements on manufacturer's letterhead certifying that Installer complies with requirements in the Contract Documents and, where required, is authorized by manufacturer for this specific Project.
	3. Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying that manufacturer complies with requirements in the Contract Documents. Include evidence of manufacturing experience where required.
	4. Material Certificates: Submit written statements on manufacturer's letterhead certifying that material complies with requirements in the Contract Documents.
	5. Product Certificates: Submit written statements on manufacturer's letterhead certifying that product complies with requirements in the Contract Documents.

	F. Test and Research Reports:
	1. Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product. Include written recommendation...
	2. Field Test Reports: Submit written reports indicating and interpreting results of field tests performed either during installation of product or after product is installed in its final location, for compliance with requirements in the Contract Docu...
	3. Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements in the Contract Documents.
	4. Preconstruction Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requiremen...
	5. Product Test Reports: Submit written reports indicating that current product produced by manufacturer complies with requirements in the Contract Documents. Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified t...


	1.8 CONTRACTOR'S REVIEW
	A. Action Submittals and Informational Submittals: Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents. Note corrections and field dimensions. Mark with approval stamp before ...
	B. Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform approval stamp. Include name of reviewer, date of Contractor's approval, and statement certifying that submittal has been reviewed, checked, and approved for co...
	1. A/E will not review submittals received from Contractor that do not have Contractor's review and approval.


	1.9 ARCHITECT'S REVIEW
	A. Action Submittals: A/E will review each submittal, indicate corrections or revisions required, and return it.
	B. Informational Submittals: A/E will review each submittal or will return it if it does not comply with requirements. A/E will forward each submittal to appropriate party.
	C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has received prior approval from Architect.
	D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for resubmittal without review.
	E. A/E will return without review submittals received from sources other than Contractor.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	014200 FL - References
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. General: Basic Contract definitions are included in the Conditions of the Contract.
	B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the Contract.
	C. "Directed": A command or instruction by Architect. Other terms including "requested," "authorized," "selected," "required," and "permitted" have the same meaning as "directed."
	D. "Indicated": Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents. Other terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indica...
	E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the construction industry that control performance of the Work.
	F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.
	G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to dimension, finish, cure, protect, clean, and similar operations at Project site.
	H. "Provide": Furnish and install, complete and ready for the intended use.
	I. "Project Site": Space available for performing construction activities. The extent of Project site is shown on Drawings and may or may not be identical with the description of the land on which Project is to be built.

	1.3 INDUSTRY STANDARDS
	A. Applicability of Standards: Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent refere...
	B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless otherwise indicated.

	1.4 ABBREVIATIONS AND ACRONYMS
	A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities indicated in Gale's "Encyclopedia of Associations: National Organizations of the U....
	1. AABC - Associated Air Balance Council; www.aabc.com.
	2. AAMA - American Architectural Manufacturers Association; www.aamanet.org.
	3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org.
	4. AASHTO - American Association of State Highway and Transportation Officials; www.transportation.org.
	5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org.
	6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org.
	7. ABMA - American Boiler Manufacturers Association; www.abma.com.
	8. ACI - American Concrete Institute; (Formerly: ACI International); www.concrete.org.
	9. ACPA - American Concrete Pipe Association; www.concrete-pipe.org.
	10. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org.
	11. AF&PA - American Forest & Paper Association; www.afandpa.org.
	12. AGA - American Gas Association; www.aga.org.
	13. AHAM - Association of Home Appliance Manufacturers; www.aham.org.
	14. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org.
	15. AI - Asphalt Institute; www.asphaltinstitute.org.
	16. AIA - American Institute of Architects (The); www.aia.org.
	17. AISC - American Institute of Steel Construction; www.aisc.org.
	18. AISI - American Iron and Steel Institute; www.steel.org.
	19. AITC - American Institute of Timber Construction; www.aitc-glulam.org.
	20. AMCA - Air Movement and Control Association International, Inc.; www.amca.org.
	21. ANSI - American National Standards Institute; www.ansi.org.
	22. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com.
	23. APA - APA - The Engineered Wood Association; www.apawood.org.
	24. APA - Architectural Precast Association; www.archprecast.org.
	25. API - American Petroleum Institute; www.api.org.
	26. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI).
	27. ARI - American Refrigeration Institute; (See AHRI).
	28. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org.
	29. ASCE - American Society of Civil Engineers; www.asce.org.
	30. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See ASCE).
	31. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers; www.ashrae.org.
	32. ASME - ASME International; (American Society of Mechanical Engineers); www.asme.org.
	33. ASSE - American Society of Safety Engineers (The); www.asse.org.
	34. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org.
	35. ASTM - ASTM International; www.astm.org.
	36. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org.
	37. AWEA - American Wind Energy Association; www.awea.org.
	38. AWI - Architectural Woodwork Institute; www.awinet.org.
	39. AWMAC - Architectural Woodwork Manufacturers Association of Canada; www.awmac.com.
	40. AWPA - American Wood Protection Association; www.awpa.com.
	41. AWS - American Welding Society; www.aws.org.
	42. AWWA - American Water Works Association; www.awwa.org.
	43. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com.
	44. BIA - Brick Industry Association (The); www.gobrick.com.
	45. BICSI - BICSI, Inc.; www.bicsi.org.
	46. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's Association); www.bifma.org.
	47. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org.
	48. BWF - Badminton World Federation; (Formerly: International Badminton Federation); www.bissc.org.
	49. CDA - Copper Development Association; www.copper.org.
	50. CE - Conformite Europeenne; http://ec.europa.eu/growth/single-market/ce-marking/.
	51. CEA - Canadian Electricity Association; www.electricity.ca.
	52. CEA - Consumer Electronics Association; www.ce.org.
	53. CFFA - Chemical Fabrics and Film Association, Inc.; www.chemicalfabricsandfilm.com.
	54. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org.
	55. CGA - Compressed Gas Association; www.cganet.com.
	56. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org.
	57. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org.
	58. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org.
	59. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org.
	60. CPA - Composite Panel Association; www.pbmdf.com.
	61. CRI - Carpet and Rug Institute (The); www.carpet-rug.org.
	62. CRRC - Cool Roof Rating Council; www.coolroofs.org.
	63. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org.
	64. CSA - CSA Group; www.csagroup.com.
	65. CSA - CSA International; www.csa-international.org.
	66. CSI - Construction Specifications Institute (The); www.csinet.org.
	67. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org.
	68. CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); www.cti.org.
	69. CWC - Composite Wood Council; (See CPA).
	70. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com.
	71. DHI - Door and Hardware Institute; www.dhi.org.
	72. ECA - Electronic Components Association; (See ECIA).
	73. ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA).
	74. ECIA - Electronic Components Industry Association; www.eciaonline.org.
	75. EIA - Electronic Industries Alliance; (See TIA).
	76. EIMA - EIFS Industry Members Association; www.eima.com.
	77. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org.
	78. ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org.
	79. ESTA - Entertainment Services and Technology Association; (See PLASA).
	80. ETL - Intertek (See Intertek); www.intertek.com.
	81. EVO - Efficiency Valuation Organization; www.evo-world.org.
	82. FCI - Fluid Controls Institute; www.fluidcontrolsinstitute.org.
	83. FIBA - Federation Internationale de Basketball; (The International Basketball Federation); www.fiba.com.
	84. FIVB - Federation Internationale de Volleyball; (The International Volleyball Federation); www.fivb.org.
	85. FM Approvals - FM Approvals LLC; www.fmglobal.com.
	86. FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com.
	87. FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.; www.floridaroof.com.
	88. FSA - Fluid Sealing Association; www.fluidsealing.com.
	89. FSC - Forest Stewardship Council U.S.; www.fscus.org.
	90. GA - Gypsum Association; www.gypsum.org.
	91. GANA - Glass Association of North America; www.glasswebsite.com.
	92. GS - Green Seal; www.greenseal.org.
	93. HI - Hydraulic Institute; www.pumps.org.
	94. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI).
	95. HMMA - Hollow Metal Manufacturers Association; (See NAAMM).
	96. HPVA - Hardwood Plywood & Veneer Association; www.hpva.org.
	97. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com.
	98. IAPSC - International Association of Professional Security Consultants; www.iapsc.org.
	99. IAS - International Accreditation Service; www.iasonline.org.
	100. ICBO - International Conference of Building Officials; (See ICC).
	101. ICC - International Code Council; www.iccsafe.org.
	102. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net.
	103. ICPA - International Cast Polymer Alliance; www.icpa-hq.org.
	104. ICRI - International Concrete Repair Institute, Inc.; www.icri.org.
	105. IEC - International Electrotechnical Commission; www.iec.ch.
	106. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org.
	107. IES - Illuminating Engineering Society; (Formerly: Illuminating Engineering Society of North America); www.ies.org.
	108. IESNA - Illuminating Engineering Society of North America; (See IES).
	109. IEST - Institute of Environmental Sciences and Technology; www.iest.org.
	110. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org.
	111. IGSHPA - International Ground Source Heat Pump Association; www.igshpa.okstate.edu.
	112. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com.
	113. Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA); www.intertek.com.
	114. ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems, and Automation Society); www.isa.org.
	115. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA).
	116. ISFA - International Surface Fabricators Association; (Formerly: International Solid Surface Fabricators Association); www.isfanow.org.
	117. ISO - International Organization for Standardization; www.iso.org.
	118. ISSFA - International Solid Surface Fabricators Association; (See ISFA).
	119. ITU - International Telecommunication Union; www.itu.int/home.
	120. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org.
	121. LMA - Laminating Materials Association; (See CPA).
	122. LPI - Lightning Protection Institute; www.lightning.org.
	123. MBMA - Metal Building Manufacturers Association; www.mbma.com.
	124. MCA - Metal Construction Association; www.metalconstruction.org.
	125. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org.
	126. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org.
	127. MHIA - Material Handling Industry of America; www.mhia.org.
	128. MIA - Marble Institute of America; www.marble-institute.com.
	129. MMPA - Moulding & Millwork Producers Association; www.wmmpa.com.
	130. MPI - Master Painters Institute; www.paintinfo.com.
	131. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; www.mss-hq.org.
	132. NAAMM - National Association of Architectural Metal Manufacturers; www.naamm.org.
	133. NACE - NACE International; (National Association of Corrosion Engineers International); www.nace.org.
	134. NADCA - National Air Duct Cleaners Association; www.nadca.com.
	135. NAIMA - North American Insulation Manufacturers Association; www.naima.org.
	136. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com.
	137. NBI - New Buildings Institute; www.newbuildings.org.
	138. NCAA - National Collegiate Athletic Association (The); www.ncaa.org.
	139. NCMA - National Concrete Masonry Association; www.ncma.org.
	140. NEBB - National Environmental Balancing Bureau; www.nebb.org.
	141. NECA - National Electrical Contractors Association; www.necanet.org.
	142. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org.
	143. NEMA - National Electrical Manufacturers Association; www.nema.org.
	144. NETA - InterNational Electrical Testing Association; www.netaworld.org.
	145. NFHS - National Federation of State High School Associations; www.nfhs.org.
	146. NFPA - National Fire Protection Association; www.nfpa.org.
	147. NFPA - NFPA International; (See NFPA).
	148. NFRC - National Fenestration Rating Council; www.nfrc.org.
	149. NHLA - National Hardwood Lumber Association; www.nhla.com.
	150. NLGA - National Lumber Grades Authority; www.nlga.org.
	151. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA).
	152. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org.
	153. NRCA - National Roofing Contractors Association; www.nrca.net.
	154. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org.
	155. NSF - NSF International; www.nsf.org.
	156. NSPE - National Society of Professional Engineers; www.nspe.org.
	157. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org.
	158. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com.
	159. NWFA - National Wood Flooring Association; www.nwfa.org.
	160. PCI - Precast/Prestressed Concrete Institute; www.pci.org.
	161. PDI - Plumbing & Drainage Institute; www.pdionline.org.
	162. PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology Association); www.plasa.org.
	163. RCSC - Research Council on Structural Connections; www.boltcouncil.org.
	164. RFCI - Resilient Floor Covering Institute; www.rfci.com.
	165. RIS - Redwood Inspection Service; www.redwoodinspection.com.
	166. SAE - SAE International; www.sae.org.
	167. SCTE - Society of Cable Telecommunications Engineers; www.scte.org.
	168. SDI - Steel Deck Institute; www.sdi.org.
	169. SDI - Steel Door Institute; www.steeldoor.org.
	170. SEFA - Scientific Equipment and Furniture Association (The); www.sefalabs.com.
	171. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See ASCE).
	172. SIA - Security Industry Association; www.siaonline.org.
	173. SJI - Steel Joist Institute; www.steeljoist.org.
	174. SMA - Screen Manufacturers Association; www.smainfo.org.
	175. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; www.smacna.org.
	176. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org.
	177. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org.
	178. SPIB - Southern Pine Inspection Bureau; www.spib.org.
	179. SPRI - Single Ply Roofing Industry; www.spri.org.
	180. SRCC - Solar Rating & Certification Corporation; www.solar-rating.org.
	181. SSINA - Specialty Steel Industry of North America; www.ssina.com.
	182. SSPC - SSPC: The Society for Protective Coatings; www.sspc.org.
	183. STI - Steel Tank Institute; www.steeltank.com.
	184. SWI - Steel Window Institute; www.steelwindows.com.
	185. SWPA - Submersible Wastewater Pump Association; www.swpa.org.
	186. TCA - Tilt-Up Concrete Association; www.tilt-up.org.
	187. TCNA - Tile Council of North America, Inc.; www.tileusa.com.
	188. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org.
	189. TIA - Telecommunications Industry Association (The); (Formerly: TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance); www.tiaonline.org.
	190. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See TIA).
	191. TMS - The Masonry Society; www.masonrysociety.org.
	192. TPI - Truss Plate Institute; www.tpinst.org.
	193. TPI - Turfgrass Producers International; www.turfgrasssod.org.
	194. TRI - Tile Roofing Institute; www.tileroofing.org.
	195. UL - Underwriters Laboratories Inc.; www.ul.com.
	196. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org.
	197. USAV - USA Volleyball; www.usavolleyball.org.
	198. USGBC - U.S. Green Building Council; www.usgbc.org.
	199. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org.
	200. WA - Wallcoverings Association; www.wallcoverings.org.
	201. WASTEC - Waste Equipment Technology Association; www.wastec.org.
	202. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org.
	203. WCMA - Window Covering Manufacturers Association; www.wcmanet.org.
	204. WDMA - Window & Door Manufacturers Association; www.wdma.com.
	205. WI - Woodwork Institute; www.wicnet.org.
	206. WSRCA - Western States Roofing Contractors Association; www.wsrca.com.
	207. WWPA - Western Wood Products Association; www.wwpa.org.

	B. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. This information is believed to be accurate as of the date of the Con...
	1. DIN - Deutsches Institut fur Normung e.V.; www.din.de.
	2. IAPMO - International Association of Plumbing and Mechanical Officials; www.iapmo.org.
	3. ICC - International Code Council; www.iccsafe.org.
	4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org.

	C. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. Information is subject to change and is up to date as o...
	1. COE - Army Corps of Engineers; www.usace.army.mil.
	2. CPSC - Consumer Product Safety Commission; www.cpsc.gov.
	3. DOC - Department of Commerce; National Institute of Standards and Technology; www.nist.gov.
	4. DOD - Department of Defense; www.quicksearch.dla.mil.
	5. DOE - Department of Energy; www.energy.gov.
	6. EPA - Environmental Protection Agency; www.epa.gov.
	7. FAA - Federal Aviation Administration; www.faa.gov.
	8. FG - Federal Government Publications; www.gpo.gov/fdsys.
	9. GSA - General Services Administration; www.gsa.gov.
	10. HUD - Department of Housing and Urban Development; www.hud.gov.
	11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies Division; www.eetd.lbl.gov.
	12. OSHA - Occupational Safety & Health Administration; www.osha.gov.
	13. SD - Department of State; www.state.gov.
	14. TRB - Transportation Research Board; National Cooperative Highway Research Program; The National Academies; www.trb.org.
	15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity Laboratory; www.ars.usda.gov.
	16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.
	17. USDOJ - Department of Justice; Office of Justice Programs; National Institute of Justice; www.ojp.usdoj.gov.
	18. USP - U.S. Pharmacopeial Convention; www.usp.org.
	19. USPS - United States Postal Service; www.usps.com.

	D. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the standards and regulations in the following list. This information is subject to change an...
	1. CFR - Code of Federal Regulations; Available from Government Printing Office; www.gpo.gov/fdsys.
	2. DOD - Department of Defense; Military Specifications and Standards; Available from DLA Document Services; www.quicksearch.dla.mil.
	3. DSCC - Defense Supply Center Columbus; (See FS).
	4. FED-STD - Federal Standard; (See FS).
	5. FS - Federal Specification; Available from DLA Document Services; www.quicksearch.dla.mil.
	a. Available from Defense Standardization Program; www.dsp.dla.mil.
	b. Available from General Services Administration; www.gsa.gov.
	c. Available from National Institute of Building Sciences/Whole Building Design Guide; www.wbdg.org.

	6. MILSPEC - Military Specification and Standards; (See DOD).
	7. USAB - United States Access Board; www.access-board.gov.
	8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See USAB).



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	015000 FL - Temporary Facilities and Controls
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.


	1.3 USE CHARGES
	A. Sewer Service: The contractor shall provide temporary sanitary facilities for their employees.
	B. Electric Power Service: Contractor shall provide generators or temporary power service for use by all entities for construction operations.
	C. Water Service from Existing System: Water from Owner's existing water system is available for use without metering and without payment of use charges. Provide connections and extensions of services as required for construction operations.

	1.4 INFORMATIONAL SUBMITTALS
	A. Site Utilization Plan: Show temporary facilities, temporary utility lines and connections, staging areas, construction site entrances, vehicle circulation, and parking areas for construction personnel.
	B. Implementation and Termination Schedule: Within 15 days of date established for commencement of the Work, submit schedule indicating implementation and termination dates of each temporary utility.
	C. Fire-Safety Program: Show compliance with requirements of NFPA 241 and authorities having jurisdiction. Indicate Contractor personnel responsible for management of fire-prevention program.
	D. Moisture- and Mold-Protection Plan: Describe procedures and controls for protecting materials and construction from water absorption and damage and mold.

	1.5 QUALITY ASSURANCE
	A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary electric service. Install service to comply with NFPA 70.
	B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary utility before use. Obtain required certifications and permits.

	1.6 PROJECT CONDITIONS
	A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, reg...


	PART 2 -  PRODUCTS
	2.1 TEMPORARY FACILITIES
	1. Store combustible materials apart from building.

	2.2 EQUIPMENT
	A. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations and classes of fire exposures.


	PART 3 -  EXECUTION
	3.1 TEMPORARY FACILITIES, GENERAL
	A. Conservation: Coordinate construction and use of temporary facilities with consideration given to conservation of energy, water, and materials. Coordinate use of temporary utilities to minimize waste.

	3.2 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work. Relocate and modify facilities as required by progress of the Work.
	1. Locate facilities to limit site disturbance as specified in Section 011000 "Summary."

	B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.3 TEMPORARY UTILITY INSTALLATION
	A. General: Install temporary service or connect to existing service.
	1. Arrange with Owner and existing users for time when service can be interrupted, if necessary, to make connections for temporary services.

	B. Water Service: Connect to Owner's existing water service facilities. Clean and maintain water service facilities in a condition acceptable to Owner. At Substantial Completion, restore these facilities to condition existing before initial use.
	C. Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of construction personnel. Comply with requirements of authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures an...
	D. Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering occupied areas.
	E. Electric Power Service: Provide electric power service/generator and distribution system of sufficient size, capacity, and power characteristics required for construction operations.

	3.4 SUPPORT FACILITIES
	A. Parking: Use designated areas of Owner's existing parking areas for construction personnel.
	B. Waste Disposal Facilities: Comply with requirements specified in Section 017419 "Construction Waste Management and Disposal."
	C. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.
	1. Truck cranes and similar devices used for hoisting materials are considered "tools and equipment" and not temporary facilities.


	3.5 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and other improvements at Project site and on adjacent properties, except those indicated to be removed or altered. Repair damage to existing facilities.
	1. Where access to adjacent properties is required in order to affect protection of existing facilities, obtain written permission from adjacent property owner to access property for that purpose.

	B. Environmental Protection: Provide protection, operate temporary facilities, and conduct construction as required to comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other unde...
	1. Comply with work restrictions specified in Section 011000 "Summary."


	3.6 MOISTURE AND MOLD CONTROL
	A. Contractor's Moisture-Protection Plan: Describe delivery, handling, storage, installation, and protection provisions for materials subject to water absorption or water damage.
	1. Indicate procedures for discarding water-damaged materials, protocols for mitigating water intrusion into completed Work, and replacing water-damaged Work.
	2. Indicate sequencing of work that requires water, such as sprayed fire-resistive materials, plastering, and terrazzo grinding, and describe plans for dealing with water from these operations. Show procedures for verifying that wet construction has d...
	3. Indicate methods to be used to avoid trapping water in finished work.

	B. Exposed Construction Period: Before installation of weather barriers, when materials are subject to wetting and exposure and to airborne mold spores, protect as follows:
	1. Protect porous materials from water damage.
	2. Protect stored and installed material from flowing or standing water.
	3. Keep porous and organic materials from coming into prolonged contact with concrete.
	4. Remove standing water from decks.
	5. Keep deck openings covered or dammed.


	3.7 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance: Maintain facilities in good operating condition until removal.
	1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.

	C. Termination and Removal: Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion. Complete or, if necessary, restore permanent ...
	1. Materials and facilities that constitute temporary facilities are property of Contractor. Owner reserves right to take possession of Project identification signs.
	2. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction period. Comply with final cleaning requirements specified in Section 017700 "Closeout Procedures."




	016000 FL - Product Requirements
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for selection of products for use in Project; product delivery, storage, and handling; manufacturers' standard warranties on products; special warranties; and comparable products.
	B. Related Requirements:
	1. Section 014200 "References" for applicable industry standards for products specified.


	1.3 DEFINITIONS
	A. Products: Items obtained for incorporating into the Work, whether purchased for Project or taken from previously purchased stock. The term "product" includes the terms "material," "equipment," "system," and terms of similar intent.
	1. Named Products: Items identified by manufacturer's product name, including make or model number or other designation shown or listed in manufacturer's published product literature that is current as of date of the Contract Documents.
	2. New Products: Items that have not previously been incorporated into another project or facility. Products salvaged or recycled from other projects are not considered new products.
	3. Comparable Product: Product that is demonstrated and approved by Architect through submittal process to have the indicated qualities related to type, function, dimension, in-service performance, physical properties, appearance, and other characteri...

	B. Basis-of-Design Product Specification: A specification in which a single manufacturer's product is named and accompanied by the words "basis-of-design product," including make or model number or other designation. In addition to the basis-of-design...
	C. Subject to Compliance with Requirements: Where the phrase "Subject to compliance with requirements" introduces a product selection procedure in an individual Specification Section, provide products qualified under the specified product procedure. I...

	1.4 ACTION SUBMITTALS
	A. Comparable Product Request Submittal: Submit request for consideration of each comparable product. Identify basis-of-design product or fabrication or installation method to be replaced. Include Specification Section number and title and Drawing num...
	1. Include data to indicate compliance with the requirements specified in "Comparable Products" Article.
	2. Architect's Action: If necessary, Architect will request additional information or documentation for evaluation within seven days of receipt of a comparable product request. Architect will notify Contractor of approval or rejection of proposed comp...
	a. Form of Architect's Approval of Submittal: As specified in Section 013300 "Submittal Procedures."
	b. Use product specified if Architect does not issue a decision on use of a comparable product request within time allocated.


	B. Basis-of-Design Product Specification Submittal: Comply with requirements in Section 013300 "Submittal Procedures." Show compliance with requirements.

	1.5 QUALITY ASSURANCE
	A. Compatibility of Options: If Contractor is given option of selecting between two or more products for use on Project, select product compatible with products previously selected, even if previously selected products were also options.
	1. Each contractor is responsible for providing products and construction methods compatible with products and construction methods of other contractors.
	2. If a dispute arises between contractors over concurrently selectable but incompatible products, Architect will determine which products shall be used.

	B. Identification of Products: Except for required labels and operating data, do not attach or imprint manufacturer or product names or trademarks on exposed surfaces of products or equipment that will be exposed to view in occupied spaces or on the e...

	1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING
	A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and loss, including theft and vandalism. Comply with manufacturer's written instructions.
	B. Delivery and Handling:
	1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of construction spaces.
	2. Coordinate delivery with installation time to ensure minimum holding time for items that are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.
	3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed container or other packaging system, complete with labels and instructions for handling, storing, unpacking, protecting, and installing.
	4. Inspect products on delivery to determine compliance with the Contract Documents and to determine that products are undamaged and properly protected.

	C. Storage:
	1. Store products to allow for inspection and measurement of quantity or counting of units.
	2. Store materials in a manner that will not endanger Project structure.
	3. Store products that are subject to damage by the elements, under cover in a weathertight enclosure above ground, with ventilation adequate to prevent condensation.
	4. Protect foam plastic from exposure to sunlight, except to extent necessary for period of installation and concealment.
	5. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and weather-protection requirements for storage.
	6. Protect stored products from damage and liquids from freezing.


	1.7 PRODUCT WARRANTIES
	A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties required by the Contract Documents. Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of obligations ...
	1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a particular product and specifically endorsed by manufacturer to Owner.
	2. Special Warranty: Written warranty required by the Contract Documents to provide specific rights for Owner.

	B. Special Warranties: Prepare a written document that contains appropriate terms and identification, ready for execution.
	1. Manufacturer's Standard Form: Modified to include Project-specific information and properly executed.
	2. Specified Form: When specified forms are included with the Specifications, prepare a written document using indicated form properly executed.
	3. See other Sections for specific content requirements and particular requirements for submitting special warranties.

	C. Submittal Time: Comply with requirements in Section 017700 "Closeout Procedures."


	PART 2 -  PRODUCTS
	2.1 PRODUCT SELECTION PROCEDURES
	A. General Product Requirements: Provide products that comply with the Contract Documents, are undamaged and, unless otherwise indicated, are new at time of installation.
	1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a complete installation and indicated use and effect.
	2. Standard Products: If available, and unless custom products or nonstandard options are specified, provide standard products of types that have been produced and used successfully in similar situations on other projects.
	3. Owner reserves the right to limit selection to products with warranties meeting requirements of the Contract Documents.
	4. Where products are accompanied by the term "as selected," Architect will make selection.
	5. Descriptive, performance, and reference standard requirements in the Specifications establish salient characteristics of products.
	6. Or Equal: For products specified by name and accompanied by the term "or equal," or "or approved equal," or "or approved," comply with requirements in "Comparable Products" Article to obtain approval for use of an unnamed product.
	a. Submit additional documentation required by A/E in order to establish equivalency of proposed products. Evaluation of "or equal" product status is by the Architect, whose determination is final.


	B. Product Selection Procedures:
	1. Sole Manufacturer/Source: Where Specifications name a single manufacturer or source, provide a product by the named manufacturer or source that complies with requirements. Comparable products or substitutions for Contractor's convenience will not b...
	a. Sole manufacturer/source may be indicated by the phrase: "Subject to compliance with requirements, provide products by the following: …"

	2. Limited List of Products: Where Specifications include a list of names of both manufacturers and products, provide one of the products listed that complies with requirements. Comparable products or substitutions for Contractor's convenience will no...
	a. Limited list of products may be indicated by the phrase: "Subject to compliance with requirements, provide one of the following: …"

	3. Non-Limited List of Products: Where Specifications include a list of names of both available manufacturers and products, provide one of the products listed, or an unnamed product, which complies with requirements.
	a. Non-limited list of products is indicated by the phrase: "Subject to compliance with requirements, available products that may be incorporated in the Work include, but are not limited to, the following: …"

	4. Limited List of Manufacturers: Where Specifications include a list of manufacturers' names, provide a product by one of the manufacturers listed that complies with requirements. Comparable products or substitutions for Contractor's convenience will...
	a. Limited list of manufacturers is indicated by the phrase: "Subject to compliance with requirements, provide products by one of the following: …"

	5. Non-Limited List of Manufacturers: Where Specifications include a list of available manufacturers, provide a product by one of the manufacturers listed, or a product by an unnamed manufacturer, which complies with requirements.
	a. Non-limited list of manufacturers is indicated by the phrase: "Subject to compliance with requirements, available manufacturers whose products may be incorporated in the Work include, but are not limited to, the following: …"

	6. Basis-of-Design Product: Where Specifications name a product, or refer to a product indicated on Drawings, and include a list of manufacturers, provide the specified or indicated product or a comparable product by one of the other named manufacture...
	a. For approval of products by unnamed manufacturers, comply with requirements in Section 012500 "Substitution Procedures" for substitutions for convenience.


	C. Visual Matching Specification: Where Specifications require "match Architect's sample," provide a product that complies with requirements and matches Architect's sample. Architect's decision will be final on whether a proposed product matches.
	1. If no product available within specified category matches and complies with other specified requirements, comply with requirements in Section 012500 "Substitution Procedures" for proposal of product.

	D. Visual Selection Specification: Where Specifications include the phrase "as selected by Architect from manufacturer's full range" or similar phrase, select a product that complies with requirements. Architect will select color, gloss, pattern, dens...

	2.2 COMPARABLE PRODUCTS
	A. Conditions for Consideration of Comparable Products: Architect will consider Contractor's request for comparable product when the following conditions are satisfied. If the following conditions are not satisfied, Architect may return requests witho...
	1. Evidence that proposed product does not require revisions to the Contract Documents, is consistent with the Contract Documents, will produce the indicated results, and is compatible with other portions of the Work. Detailed comparison of significan...
	2. Evidence that proposed product provides specified warranty.
	3. List of similar installations for completed projects with project names and addresses and names and addresses of architects and owners, if requested.
	4. Samples, if requested.

	B. Submittal Requirements: Approval by the Architect of Contractor's request for use of comparable product is not intended to satisfy other submittal requirements. Comply with specified submittal requirements.


	PART 3 -  EXECUTION (Not Used)

	017300 FL - Execution
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Construction layout.
	2. Installation of the Work.
	3. Cutting and patching.
	4. Progress cleaning.
	5. Protection of installed construction.


	1.3 DEFINITIONS
	A. Cutting: Removal of in-place construction necessary to permit installation or performance of subsequent work.
	B. Patching: Fitting and repair work required to restore construction to original conditions after installation of subsequent work.

	1.4 QUALITY ASSURANCE
	A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of construction elements.
	1. Other Construction Elements: Do not cut and patch other construction elements or components in a manner that could change their load-carrying capacity, that results in reducing their capacity to perform as intended, or that results in increased mai...
	a. Water, moisture, or vapor barriers.
	b. Membranes and flashings.
	c. Sprayed fire-resistive material.




	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General: Comply with requirements specified in other Sections.
	B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to A/E for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examination and Acceptance of Conditions: Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation toleranc...
	1. Examine roofs for suitable conditions where products and systems are to be installed.
	2. Verify compatibility with and suitability of substrates.

	B. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Field Measurements: Take field measurements as required to fit the Work properly. Recheck measurements before installing each product. Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction by...
	1. Contractor is responsible for verifying all field conditions.

	3.3 INSTALLATION
	A. General: Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	B. Install products at the time and under conditions that will ensure the best possible results. Maintain conditions required for product performance until Substantial Completion.
	C. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	D. Sequence the Work and allow adequate clearances to accommodate movement of construction items on site and placement in permanent locations.
	E. Tools and Equipment: Where possible, select tools or equipment that minimize production of excessive noise levels.
	F. Repair or remove and replace damaged, defective, or nonconforming Work.
	1. Comply with Section 017700 "Closeout Procedures" for repairing or removing and replacing defective Work.


	3.4 CUTTING AND PATCHING
	A. Cutting and Patching, General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Protection: Protect in-place construction during cutting and patching to prevent damage. Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	C. Cutting: Cut in-place construction by sawing, operations, using methods least likely to damage elements retained or adjoining construction.
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping. Cut holes and slots neatly to minimum size required, and with minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.
	2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
	3. Proceed with patching after construction operations requiring cutting are complete.

	D. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other work. Patch with durable seams that are as invisible as practicable. Provide materials and comply with installation r...
	1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate physical integrity of installation.
	2. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a weathertight condition and ensures thermal and moisture integrity of building enclosure.


	3.5 PROGRESS CLEANING
	A. General: Clean Project site and work areas daily, including common areas. Enforce requirements strictly. Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 80 deg.
	3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark containers appropriately and dispose of legally, according to regulations.
	a. Use containers intended for holding waste materials of type to be stored.


	B. Site: Maintain Project site free of waste materials and debris.
	C. Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. If specific cleaning materials are not...
	E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down sewers or into waterways. Comply with waste disposal requirements in Section 015000 "Temporary Facilities and Controls" and Section 017419 "Construction W...
	H. During handling and installation, clean and protect construction in progress and adjoining materials already in place. Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	I. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period. Adjust and lubricate operable components to ensure operability without damaging effects.
	J. Limiting Exposures: Supervise construction operations to ensure that no part of the construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the construction period.

	3.6 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Protection of Existing Items: Provide protection and ensure that existing items to remain undisturbed by construction are maintained in condition that existed at commencement of the Work.
	C. Comply with manufacturer's written instructions for temperature and relative humidity.



	017419 FL - Construction Waste Management and Disposal
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for the following:
	1. Salvaging nonhazardous demolition and construction waste.
	2. Recycling nonhazardous demolition and construction waste.
	3. Disposing of nonhazardous demolition and construction waste.


	1.3 DEFINITIONS
	A. Construction Waste: Building, structure, and site improvement materials and other solid waste resulting from construction, remodeling, renovation, or repair operations. Construction waste includes packaging.
	B. Demolition Waste: Building, structure, and site improvement materials resulting from demolition operations.
	C. Disposal: Removal of demolition or construction waste and subsequent salvage, sale, recycling, or deposit in landfill, incinerator acceptable to authorities having jurisdiction, or designated spoil areas on Owner’s property.
	D. Recycle: Recovery of demolition or construction waste for subsequent processing in preparation for reuse.
	E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another facility.
	F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation into the Work.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition and construction waste becomes property of Contractor.
	B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and their contents, commemorative plaques and tablets, and other items of interest or value to Owner that may be uncovered during demolition remain th...
	1. Carefully salvage in a manner to prevent damage and promptly return to Owner.


	1.5 INFORMATIONAL SUBMITTALS
	A. Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by landfills and incinerator facilities licensed to accept them. Include manifests, weight tickets, receipts, and invoices.

	1.6 QUALITY ASSURANCE
	A. Regulatory Requirements: Comply with transportation and disposal regulations of authorities having jurisdiction.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 - EXECUTION

	PART 3 -
	SCHEDULE 0 -
	PRODUCT DATA SHEET 0 -
	3.1 IMPLEMENTATION
	A. General: Provide handling, containers, storage, signage, transportation, and other items as required to implement waste management activities during the entire duration of the Contract.
	1. Comply with operation, termination, and removal requirements in Section 015000 "Temporary Facilities and Controls."

	B. Site Access and Temporary Controls: Conduct waste management operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	1. Designate and label specific areas on Project site necessary for separating materials that are to be salvaged and recycled.
	2. Comply with Section 015000 "Temporary Facilities and Controls" for controlling dust and dirt, environmental protection, and noise control.


	3.2 DISPOSAL OF WASTE
	A. General: Except for items or materials to be salvaged or recycled, remove waste materials from Project site and legally dispose of them in a landfill or incinerator acceptable to authorities having jurisdiction.
	1. Except as otherwise specified, do not allow waste materials that are to be disposed of to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

	B. Burning: Do not burn waste materials.



	017700 FL - Closeout Procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Final cleaning.
	4. Repair of the Work.

	B. Related Requirements:
	1. Section 017839 "Project Record Documents" for submitting Marked-Up, As-Built Drawings, Record Specifications, and Record Product Data.


	1.3 ACTION SUBMITTALS
	A. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
	B. Certified List of Incomplete Items: Final submittal at final completion.
	C. Special Warranties.
	D. Record Drawings: Set of drawings redlined with any deviations for from the original contract drawings that may have been performed.

	1.4 SUBSTANTIAL COMPLETION PROCEDURES
	A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Submit closeout submittals specified in other Division 01 Sections, including project record documents, operation and maintenance manuals, damage or settlement surveys, property surveys, and similar final record information.
	2. Submit closeout submittals specified in individual Sections, including specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	3. Submit maintenance material submittals specified in individual Sections, including tools, spare parts, extra materials, and similar items, and deliver to location designated by Architect. Label with manufacturer's name and model number.
	a. Schedule of Maintenance Material Items: Prepare and submit schedule of maintenance material submittal items, including name and quantity of each item and name and number of related Specification Section. Obtain Architect's signature for receipt of ...


	C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Instruct Owner's personnel in maintenance of products and systems.
	2. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	3. Complete final cleaning requirements.

	D. Inspection: Submit a written request for inspection to determine Substantial Completion a minimum of 10 days prior to date the Work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed wit...
	1. Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.


	1.5 FINAL COMPLETION PROCEDURES
	A. Submittals Prior to Final Completion: Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment.
	2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect. Certified copy of the list shall state that each it...

	B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed with insp...
	1. Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.


	1.6 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List: Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits of...
	1. Organize list of spaces in sequential order.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Page number.




	PART 2 -  PRODUCTS – Not Used
	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning: Employ experienced workers for final cleaning. Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program. Comply with manufacturer's written instructions.
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign deposits.
	c. Remove tools, construction equipment, machinery, and surplus material from Project site.
	d. Remove debris from roofs.

	C. Construction Waste Disposal: Comply with waste disposal requirements in Section 017419 "Construction Waste Management and Disposal."

	3.2 REPAIR OF THE WORK
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair, or remove and replace, defective construction. Repairing includes replacing defective parts, refinishing damaged surfaces, and touching up with matching materials. Where damaged items cannot be repaired or restored, provide replacements. Re...
	1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other damaged transparent materials.
	2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. Replace finishes and surfaces that that already show evidence of repair or restoration.




	017839 FL - Project Record Documents
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for project record documents, including the following:
	1. Record Drawings.
	2. Record Specifications.
	3. Record Product Data.
	4. Miscellaneous record submittals.

	B. Related Requirements:
	1. Section 017700 "Closeout Procedures" for general closeout procedures.


	1.3 CLOSEOUT SUBMITTALS
	A. Record Drawings: Comply with the following:
	1. Number of Copies: Submit one set of marked-up drawing prints.

	B. Record Specifications: Submit one copy of Project's Specifications, including addenda and contract modifications.
	C. Miscellaneous Record Submittals: See other Specification Sections for miscellaneous record-keeping requirements and submittals in connection with various construction activities. Submit one paper copy of each submittal.

	1.4 RECORD DRAWINGS
	A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop Drawings, incorporating new and revised drawings as modifications are issued.
	1. Preparation: Mark record prints to show the actual installation where installation varies from that shown originally. Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar entity...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Accurately record information in an acceptable drawing technique.
	c. Record data as soon as possible after obtaining it.
	d. Record and check the markup before enclosing concealed installations.
	e. Cross-reference record prints to corresponding photographic documentation.

	2. Content: Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Changes made by Change Order or Construction Work Change Directive.
	d. Changes made following Architect's written orders.
	e. Details not on the original Contract Drawings.
	f. Field records for variable and concealed conditions.
	g. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use personnel proficient at recording graphic information in production of marked-up record prints.
	4. Mark record sets with red-colored pen. Use other colors to distinguish between changes for different categories of the Work at same location.
	5. Mark important additional information that was either shown schematically or omitted from original Drawings.
	6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.


	1.5 RECORD SPECIFICATIONS
	A. Preparation: Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Note related Change Orders and record Drawings where applicable.

	B. Format: Submit record Specifications as pdf of marked-up Specifications.

	1.6 RECORD PRODUCT DATA
	A. Recording: Maintain one copy of each submittal during the construction period for project record document purposes. Post changes and revisions to project record documents as they occur; do not wait until end of Project.
	B. Preparation: Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders record Specifications and record Drawings where applicable.

	C. Format: Submit record Product Data as paper copy of marked-up paper copy of Product Data.
	1. Include record Product Data directory organized by Specification Section number and title, electronically linked to each item of record Product Data.


	1.7 MISCELLANEOUS RECORD SUBMITTALS
	A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record keeping and submittal in connection with actual performance of the Work. Bind or file miscellaneous records and identify each, ready for continued use ...
	B. Format: Submit miscellaneous record submittals as pdf of marked-up miscellaneous record submittals.
	1. Include miscellaneous record submittals directory organized by Specification Section number and title, electronically linked to each item of miscellaneous record submittals.


	1.8 MAINTENANCE OF RECORD DOCUMENTS
	A. Maintenance of Record Documents: Store record documents in the office apart from the Contract Documents used for construction. Do not use project record documents for construction purposes. Maintain record documents in good order and in a clean, dr...


	PART 2 -  PRODUCTS
	PART 3 -  EXECUTION

	024119 FL - Selective Demolition
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected portions of building or structure.

	B. Related Requirements:
	1. Section 011000 "Summary" for restrictions on use of the premises, Owner-occupancy requirements, and phasing requirements.
	2. Section 017300 "Execution" for cutting and patching procedures.


	1.2 DEFINITIONS
	A. Remove: Detach items from existing construction and dispose of them off-site unless indicated to be salvaged or reinstalled.
	B. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, prepare for reuse, and reinstall where indicated.
	C. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise indicated to be salvaged or reinstalled.
	D. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle methods and equipment to prevent damage to the item and surfaces; disposing of items unless indicated to be salvaged or reinstalled.

	1.3 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.4 INFORMATIONAL SUBMITTALS
	A. Schedule of Selective Demolition Activities: Indicate the following:
	1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity. Ensure Owner's on-site operations are uninterrupted.
	2. Coordination of Owner's continuing occupancy of portions of existing building.


	1.5 FIELD CONDITIONS
	A. Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	1. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and Owner.

	E. Storage or sale of removed items or materials on-site is not permitted.
	F. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.


	1.6 COORDINATION
	A. Arrange selective demolition schedule so as not to interfere with Owner's operations.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with hauling and disposal regulations of authorities having jurisdiction.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Survey of Existing Conditions: Record existing conditions by use of photographs or video.
	1. Provide photographs or video of conditions that might be misconstrued as damage caused by operations.


	3.2 PROTECTION
	A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	1. Provide protection to ensure safe passage of people around selective demolition area and to and from occupied portions of building.
	2. Provide temporary weather protection, during interval between selective demolition of existing construction on exterior surfaces and new construction, to prevent water leakage and damage to structure and interior areas.
	3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed during selective demolition operations.

	B. Remove temporary barricades and protections where hazards no longer exist.

	3.3 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	1. Proceed with selective demolition systematically, from higher to lower level.
	2. Cut from the exposed or finished side into concealed surfaces to avoid marring existing finished surfaces.
	3. Do not use cutting torches.
	4. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly dispose of off-site.
	5. Locate selective demolition equipment and remove debris and materials so as not to impose excessive loads on supporting walls, floors, or framing.
	6. Dispose of demolished items and materials promptly. Comply with requirements in Section 017419 "Construction Waste Management and Disposal."

	B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	C. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and c...

	3.4 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Roofing: Remove no more existing roofing than what can be covered in one day by new roofing so that building interior remains watertight and weathertight. See roofing specifications for roofing requirements.
	1. Remove existing roof membrane, flashings, copings, and roof accessories.
	2. Remove existing roofing system down to concrete deck.


	3.5 DISPOSAL OF DEMOLISHED MATERIALS
	A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved construction and demolition waste landfill acceptable to authorities having jurisdiction.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
	3. Remove debris from elevated portions of building by chute, hoist, or other device that will convey debris to grade level in a controlled descent.
	4. Comply with requirements specified in Section 017419 "Construction Waste Management and Disposal."

	B. Burning: Do not burn demolished materials.

	3.6 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.



	061053 FL - Miscellaneous Rough Carpentry
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Rooftop equipment bases and support curbs.
	2. Wood blocking and nailers.


	1.3 \DEFINITIONS
	A. Boards or Strips: Lumber of less than 2 inches nominal size in least dimension.
	B. Dimension Lumber: Lumber of 2 inches nominal or greater size but less than 5 inches nominal size in least dimension.

	1.4 INFORMATIONAL SUBMITTALS
	A. Evaluation Reports: For the following, from ICC-ES:
	1. Preservative-treated wood.


	1.5 DELIVERY, STORAGE, AND HANDLING
	A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation. Protect lumber from weather by covering with waterproof sheeting, securely anchored. Provide for air circulation around stacks and under coverings.


	PART 2 -  PRODUCTS
	2.1 WOOD PRODUCTS, GENERAL
	A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified by the ALSC Board of Review. Provide lumber graded...
	1. Factory mark each piece of lumber with grade stamp of grading agency.

	B. Maximum Moisture Content of Lumber: 19 percent, unless otherwise indicated.

	2.2 WOOD-PRESERVATIVE-TREATED MATERIALS
	A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC3b for exterior construction not in contact with ground.
	1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no arsenic or chromium.

	B. Kiln-dry lumber after treatment (KDAT) to a maximum moisture content of 19 percent. Do not use material that is warped or does not comply with requirements for untreated material.
	C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board of Review.
	D. Application: Treat all miscellaneous carpentry unless otherwise indicated.

	2.3 MISCELLANEOUS LUMBER
	A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other construction, including the following:
	1. Blocking.
	2. Nailers.
	3. Rooftop equipment bases and support curbs.

	B. Dimension Lumber Items: Construction or No. 2 grade lumber of the following species:
	1. Mixed southern pine or southern pine; SPIB.


	2.4 FASTENERS
	A. General: Provide fasteners of size and type indicated that comply with requirements specified in this article for material and manufacture.
	1. Provide fasteners with hot-dip zinc coating complying with ASTM A153/A153M.

	B. Screws, Nails, Brads, and Staples: ASTM F1667.
	C. Concrete Screws
	1. Basis of Design: Stainless Steel Tapcon



	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Remove all existing wood nailers. New pressure treated wood nailers to be installed.
	B. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame Construction," unless otherwise indicated.
	C. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit carpentry accurately to other construction. Locate nailers, blocking, and similar supports to comply with requirements for attaching other construction.
	D. Sort and select lumber so that natural characteristics do not interfere with installation or with fastening other materials to lumber. Do not use materials with defects that interfere with function of member or pieces that are too small to use with...
	E. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying with the following:
	F. Use steel common nails unless otherwise indicated. Make tight connections between members. Install fasteners without splitting wood. Drive nails snug but do not countersink nail heads unless otherwise indicated.

	3.2 INSTALLATION OF WOOD BLOCKING AND NAILER
	A. Install where indicated and where required for attaching other work. Form to shapes indicated and cut as required for true line and level of attached work. Coordinate locations with other work involved.
	B. Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces unless otherwise indicated.
	C. Install new wood nailer at top of parapet wall in preparation of sheet metal coping cap installation.  Stagger concrete screws 16 inches on center in zone 2 and 8” on center in zone 3 with at least 2 fastened within 8 inches of both ends of the board.

	3.3 PROTECTION
	A. Protect miscellaneous rough carpentry from weather.



	070150.19 FL - Preparation for Reroofing
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Tear-off of two existing roof systems down to concrete deck at areas indicated on Drawings.
	2. Repair any cracks in the structural concrete deck.


	1.3 DEFINITIONS
	A. Roof Tear-off: Removal of existing roofing systems down to existing concrete roof deck.
	B. Roofing Terminology: Definitions in ASTM D1079 and glossary of NRCA's "The NRCA Roofing Manual: Membrane Roof Systems" apply to work of this Section.

	1.4 INFORMATIONAL SUBMITTALS
	A. Photographs or Videotape: Show existing conditions of adjoining construction and site improvements, including exterior and interior finish surfaces that might be misconstrued as having been damaged by reroofing operations.
	1. Submit before Work begins.


	1.5 FIELD CONDITIONS
	A. Existing Roofing System: A recover single ply membrane with one layer of deteriorated coverboard over an existing aggregate surfaced built-up roof (BUR) over a LWC over a concrete deck.
	B. Owner will occupy portions of building immediately below reroofing area.
	1. Conduct reroofing so Owner's operations are not disrupted.
	2. Provide Owner with not less than 72 hours' written notice of activities that may affect Owner's operations.
	3. Coordinate work activities daily with Owner so Owner has adequate advance notice to place protective dust and water-leakage covers over sensitive equipment and furnishings.
	4. Before working over structurally impaired areas of deck, notify Owner to evacuate occupants from below affected area.
	a. Verify that occupants below work area have been evacuated before proceeding with work over impaired deck area.


	C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior plantings, and landscaping from damage or soiling from reroofing operations.
	D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.
	E. Conditions existing at time of inspection for bidding will be maintained by Owner as far as practical.
	F. Limit construction loads on existing roof areas to remain, and existing roof areas scheduled to be reroofed to 20 PSF for uniformly distributed loads.
	G. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted weather conditions permit Work to proceed without water entering existing roofing system or building.
	1. Remove only as much roofing in one day as can be made watertight with the new roof system in the same day.
	2. If additional materials suspected of containing hazardous materials are encountered, do not disturb; immediately notify Architect and Owner.



	PART 2 -  PRODUCTS
	2.1 CONCRETE DECK
	A. Concrete Repair Epoxy: Repair cracks in the structural concrete deck.

	2.2 GALVANIZED STEEL PLATES
	A. Steel Plates for Deck Openings of size to extend a minimum of 6" beyond opening on each side of thickness as indicated in Contract Drawings. Fasten steel plates using concrete screws that will not penetrate all the way through the double T’s at 6” ...
	1. Deck opening up to 8” in any one direction: 18 gauge.
	2. Deck opening from 8” to 13” in any one direction: 16 gauge.
	3. Deck opening from 13” to 24” in any one direction: 1/8” thick.
	4. Deck opening greater than 24” in any one direction: Steel deck or plate as determined by Engineer.



	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Seal or isolate windows that may be exposed to airborne substances created in removal of existing materials.
	B. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work.
	1. Cover air-intake louvers before proceeding with reroofing work that could affect indoor air quality or activate smoke detectors in the ductwork.

	C. During removal operations, have sufficient and suitable materials on-site to facilitate rapid installation of temporary protection in the event of unexpected rain.

	3.2 ROOF TEAR-OFF
	A. Notify Owner each day of extent of roof tear-off proposed for that day.
	B. Roof Tear-off: Where indicated on Drawings, remove existing roofing and other roofing system components down to the existing concrete decks.

	3.3 DECK PREPARATION
	A. Inspect deck after tear-off of roofing system and LWC.
	B. Ensure concrete deck is cleaned and the surface is an acceptable substrate for installation of vapor barrier.
	C. If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is suspect, immediately notify Architect.

	3.4 CONCRETE DECK REPAIR
	A. If any large cracks are to be repaired using injectable concrete epoxy.
	B. Repair holes in the concrete deck where holes are found under the existing roof system

	3.5 EQUIPMENT SUPPORT CURBS
	A. Raise curbs as required to ensure the height of the curb will allow for 8” minimum flashing height.

	3.6 DISPOSAL
	A. Collect demolished materials and place in containers.
	1. Promptly dispose of demolished materials.
	2. Do not allow demolished materials to accumulate on-site.
	3. Storage or sale of demolished items or materials on-site is not permitted.

	B. Transport and legally dispose of demolished materials off Owner's property.



	075419 FL - Polyvinyl-Chloride (PVC) Roofing
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Adhered polyvinyl chloride (PVC) roofing system.
	2. Accessory roofing materials.
	3. Substrate board.
	4. Vapor retarder.
	5. Roof insulation.
	6. Insulation accessories and cover board.
	7. Walkways.

	B. Related Requirements:
	1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking.
	2. Section 076200 "Sheet Metal Flashing and Trim" for metal roof flashings and counterflashing.
	3. Section 079200 "Joint Sealants" for joint sealants, joint fillers, and joint preparation.


	1.2 DEFINITIONS
	A. Roofing Terminology: Definitions in ASTM D1079 and glossary in NRCA's "The NRCA Roofing Manual: Membrane Roof Systems" apply to work of this Section.

	1.3 PREINSTALLATION MEETINGS
	A. Preliminary Roofing Conference: Before starting roof deck construction, conduct conference at 951 5th Street, Macon, GA.
	1. Meet with Owner, Architect, testing and inspecting agency representative, roofing system manufacturer's representative, and installers whose work interfaces with or affects roofing, including installers of roof accessories and roof-mounted equipment.
	2. Review methods and procedures related to roofing installation, including manufacturer's written instructions.
	3. Review and finalize construction schedule, and verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review deck substrate requirements for conditions and finishes, including flatness and fastening.
	5. Review structural loading limitations of roof deck during and after roofing.
	6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs, and condition of other construction that affects roofing system.
	7. Review governing regulations and requirements for insurance and certificates if applicable.
	8. Review temporary protection requirements for roofing system during and after installation.
	9. Review roof observation and repair procedures after roofing installation.


	1.4 ACTION SUBMITTALS
	A. Product Data: For each type of product listed in this section.
	B. Shop Drawings: Include roof plans, sections, details, and attachments to other work, including the following:
	1. Layout and thickness of insulation.
	2. Base flashings and membrane terminations.
	3. Flashing details at penetrations.
	4. Tapered insulation thickness and slopes.
	5. Insulation fastening and adhesive bead spacing patterns for corner, perimeter, and field-of-roof locations.

	C. Wind Uplift Resistance Submittal: For roofing system, indicating compliance with wind uplift performance requirements.

	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For Installer and manufacturer.
	B. Manufacturer Certificates:
	1. Performance Requirement Certificate: Signed by roof membrane manufacturer, certifying that roofing system complies with requirements specified in "Performance Requirements" Article.
	a. Submit evidence of compliance with performance requirements.

	2. Special Warranty Certificate: Signed by roof membrane manufacturer, certifying that all materials supplied under this Section are acceptable for special warranty.

	C. Product Test Reports: For roof membrane and insulation, tests performed by independent qualified testing agency indicating compliance with specified requirements.
	D. Evaluation Reports: For components of roofing system, from ICC-ES.
	E. Field quality-control reports.
	F. Sample Warranties: For manufacturer's special warranties.

	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For roofing system to include in maintenance manuals.
	B. Certified statement from existing roof membrane manufacturer stating that existing roof warranty has not been affected by Work performed under this Section.
	C. Special Warranty.

	1.7 QUALITY ASSURANCE
	A. Qualifications:
	1. Manufacturers: A qualified manufacturer that is UL listed for roofing system identical to that used for this Project.
	2. Installers: A qualified firm that is approved, authorized, or licensed by roofing system manufacturer to install manufacturer's product and that is eligible to receive manufacturer's special warranty.


	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with manufacturer's name, product brand name and type, date of manufacture, approval or listing agency markings, and directions for storing and mixing ...
	B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and within the temperature range required by roofing system manufacturer. Protect stored liquid material from direct sunlight.
	1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life.

	C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, soiling, and other sources. Store in a dry location. Comply with insulation manufacturer's written instructions for handling, storing, and protecti...
	D. Handle and store roofing materials and place equipment in a manner to avoid permanent deflection of deck.

	1.9 FIELD CONDITIONS
	A. Weather Limitations: Proceed with installation only when existing and forecasted weather conditions permit roofing system to be installed according to manufacturer's written instructions and warranty requirements.

	1.10 WARRANTY
	A. Special Warranty: Manufacturer agrees to repair or replace components of roofing system that fail in materials or workmanship within specified warranty period.
	1. Special warranty includes roof membrane, base flashings, roof insulation, fasteners, cover boards, substrate board, and other components of roofing system.
	2. Manufacturer’s standard no-dolar limit weather tightness warranty.
	3. Warranty Period: 20 years from date of Substantial Completion.

	B. Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this Section, signed by Installer, covering the Work of this Section, including all components of roofing system such as roof membrane, base flashing, roof in...
	1. Warranty Period: Two years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. General Performance: Installed roofing and base flashings to withstand specified uplift pressures, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other defects in cons...
	1. Accelerated Weathering: Roof membrane to withstand 2000 hours of exposure when tested according to ASTM G152, ASTM G154, or ASTM G155.
	2. Impact Resistance: Roof membrane to resist impact damage when tested according to ASTM D3746, ASTM D4272/D4272M, or the "Resistance to Foot Traffic Test" in FM Approvals 4470.

	B. Material Compatibility: Roofing materials to be compatible with one another and adjacent materials under conditions of service and application required, as demonstrated by roof membrane manufacturer based on testing and field experience.
	C. Wind Uplift Resistance: Design roofing system to resist the following unfactored wind uplift pressures when tested according to FM Approvals 4474, UL 580, or UL 1897:
	Maintenance Building
	1. Zone 1’ (Roor Area Field): -24.29
	2. Zone 1 (Roof Area Field): -42.28
	3. Zone 2 (Roof Area Perimeter): -55.77 psf.
	a. Location: 12’ from roof perimeter.

	4. Zone 3 (Roof Area Corners): -76.01 psf.
	a. Location: 4 feet wide, 12 feet long in each direction from building corner.


	D. ENERGY STAR Listing: Roofing system to be listed on the DOE's ENERGY STAR "Roof Products Qualified Product List" for low-slope roof products.
	E. Energy Performance: Roofing system to have an initial solar reflectance of not less than 0.70 and an emissivity of not less than 0.75 when tested in accordance with ANSI/CRRC S100.
	F. Exterior Fire-Test Exposure: ASTM E108 or UL 790, Class A; for application and roof slopes indicated; testing by a qualified testing agency. Identify products with appropriate markings of applicable testing agency.
	G. Fire-Resistance Ratings: Comply with fire-resistance-rated assembly designs indicated. Identify products with appropriate markings of applicable testing agency.

	2.2 POLYVINYL CHLORIDE (PVC) ROOFING
	A. PVC Sheet Type III: ASTM D4434/D4434M.
	1. Thickness: 60 mils.
	2. Exposed Face Color: White.

	B. Source Limitations: Obtain components for roofing system from roof membrane manufacturer or manufacturers approved by roof membrane manufacturer.

	2.3 ACCESSORY ROOFING MATERIALS
	A. General: Accessory materials recommended by roofing system manufacturer for intended use and compatible with other roofing components.
	1. Adhesives and Sealants: Comply with VOC limits of authorities having jurisdiction.

	B. Unreinforced Membrane: Manufacturer's standard unreinforced membrane of same material, type, thickness, and color as PVC sheet.
	C. Prefabricated Pipe Flashings: As recommended by roof membrane manufacturer.
	D. Bonding Adhesive: Manufacturer's standard.
	E. Fasteners: Factory-coated steel fasteners and galvanized plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening roofing components to substrate, and acceptable to roofing system manufacturer.
	F. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings, preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination reglets, and other accessories.
	G. Polymer Clad metal: For closures at 6 inch parapet wall ends.
	H. Roof Equipment Support Curbs: Stainless steel equipment supports to install under existing RTU’s. Corners to be welded and a wood nailer at the top for membrane termination.

	2.4 SELF ADHERED (SA) VAPOR RETARDER
	A. Butyl-Rubber-Sheet Vapor Retarder, Self-Adhering: Polyethylene film laminated to layer of butyl rubber adhesive, minimum 30-mil (0.76-mm) total thickness; maximum permeance rating of 0.1 perm (6 ng/Pa x s x sq. m); cold applied, with slip-resisting...
	B. Vapor Retarder Primer: Asphalt is expected to be on the concrete deck.  Provide manufacturer’s primer to adhere it to the deck if required.

	2.5 COVER BOARD
	A. Glass-Mat Gypsum Roof Substrate Board: ASTM C1177/C1177M, water-resistant gypsum board.
	1. Thickness: 1/2 inch thick.
	2. Surface Finish: Factory primed.


	2.6 ROOF INSULATION
	A. Polyisocyanurate Board Insulation: ASTM C1289, Type II, Class 2, Grade 2, coated glass- facer on both major surfaces.
	1. Compressive Strength: 20 psi.
	2. Size: 48 by 48 inches for adhered
	3. Thickness:
	a. Base Layer: 2 inches.
	b. Upper Layer: 2 inches.


	B. Tapered Insulation: Provide factory-tapered insulation boards, ASTM C1289, Type II, Class 2, Grade 2, coated glass- facer on both major surfaces.
	1. Material: Polyisocyanurate Insulation and tapered edge strip.
	2. Slope: 1/4”.
	a. Saddles and Crickets: as shown.
	b. Hipped roof design to drain roof at all edges.



	2.7 INSULATION ACCESSORIES
	A. General: Roof insulation accessories recommended by insulation manufacturer for intended use and compatibility with other roofing system components.
	B. Fasteners: Factory-coated steel fasteners with metal plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening roof insulation and cover boards to substrate, and acceptable to roofing system manufacturer.
	C. Insulation Adhesive: Insulation manufacturer's recommended adhesive formulated to attach roof insulation to substrate or to another insulation layer as follows:
	1. Bead-applied, low-rise foam, multicomponent adhesive.


	2.8 WALKWAYS
	A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured walkway pads or rolls, approximately 3/16 inch thick and acceptable to roofing system manufacturer.
	1. Size: Approximately 36 by 60 inches.
	2. Color: Contrasting with roof membrane.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements and other conditions affecting performance of the Work.
	1. Verify that roof openings and penetrations are in place, curbs are set and braced.
	2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations and terminations and that nailers match thicknesses of insulation. Ensure that shims/plywood used to match insulation level are sandwiched inbetween di...


	3.2 PREPARATION
	A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing system installation according to roofing system manufacturer's written instructions. Remove sharp projections.

	3.3 INSTALLATION OF ROOFING, GENERAL
	A. Install roofing system according to roofing system manufacturer's written instructions, FM Approvals' RoofNav listed roof assembly requirements, and FM Global Property Loss Prevention Data Sheet 1-29.
	B. Complete terminations and base flashings and provide temporary seals to prevent water from entering completed sections of roofing system at end of workday or when rain is forecast. Remove and discard temporary seals before beginning work on adjoini...
	C. Install roof system in a manner that prevents ponding. Ponding is defined as a 4 sq. ft. area of water a ¼” deep 48 hours after last rain event. Any ponding water as described above subjects the work in this area to be rejected.

	3.4 INSTALLATION OF VAPOR RETARDER
	A. Perform an adhesion test per manufacturer’s instructions to determine if a primer will be required.
	B. Self-Adhering-Sheet Vapor Retarder: Prime structural concrete deck if required by manufacturer. Install self-adhering-sheet vapor retarder over area to receive vapor retarder, side laps to be a minimum 3-1/2 inches and end laps a minimum 6 inches.
	C. Extend vertically up curbs and projections to a minimum height equal to height of insulation and cover board.
	D. Seal laps by rolling.
	E. Completely seal vapor retarder per manufacturer’s details at terminations, obstructions, and penetrations to prevent air movement into roofing system.

	3.5 INSTALLATION OF INSULATION
	A. Coordinate installing roofing system components, so insulation is not exposed to precipitation and is covered with new membrane at end of workday.
	B. Comply with roofing system and roof insulation manufacturer's written instructions for installing roof insulation. Installation Over Concrete Decks:
	1. Concrete Deck: Adhere base layer of insulation over vapor retarder with end joints staggered not less than 12 inches.  Adhere upper layer with joints of each layer offset not less than 12 inches, end joints staggered not less than 12 inches. Instal...
	a. Fill gaps exceeding 1/4 inch with insulation.
	b. Small gaps to be filled with adhesive foam.
	c. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	d. Adhere base layer of insulation to vapor retarder according to SPRI's Directory of Roof Assemblies listed roof assembly requirements for specified Wind Uplift Load Capacity and FM Global Property Loss Prevention Data Sheet 1-29, as follows: Set ins...
	e. Install tapered insulation staggering where possible to achieve a ¼” slope.
	f. Install crickets behind equipment supports and curbs to provide positive drainage.

	2. Metal Deck: Mechanically attach base layer of insulation over metal deck with end joints staggered not less than 12 inches.  Adhere upper layer with joints of each layer offset not less than 12 inches, end joints staggered not less than 12 inches. ...
	a. Fill gaps exceeding 1/4 inch with insulation.
	b. Small gaps to be filled with adhesive foam.
	c. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	d. Adhere base layer of insulation to vapor retarder according to SPRI's Directory of Roof Assemblies listed roof assembly requirements for specified Wind Uplift Load Capacity and FM Global Property Loss Prevention Data Sheet 1-29, as follows: Set ins...
	e. Install tapered insulation staggering where possible to achieve a ¼” slope.
	f. Install crickets between through wall scuppers to promote positive drainage.
	g. Install 2’ by 2’ sumps at through wall scuppers.



	3.6 INSTALLATION OF COVER BOARDS
	A. Install cover boards over insulation with long joints in continuous straight lines with end joints staggered between rows. Offset joints of insulation below a minimum of 6 inches in each direction.
	1. Trim cover board neatly to fit around penetrations and projections, and to fit tight to intersecting roof planes.
	2. Cut and fit cover board tight to nailers, projections, and penetrations.
	3. Adhere cover board to insulation using adhesive according to SPRI's Directory of Roof Assemblies listed roof assembly requirements for specified Wind Uplift Load Capacity and FM Global Property Loss Prevention Data Sheet 1-29, as follows:
	a. Set cover board in ribbons of bead-applied insulation adhesive, firmly pressing and weighting down, maintaining insulation in place until adhesive has cured. Unadhered boards to be removed and replaced.



	3.7 INSTALLATION OF ADHERED ROOF MEMBRANE
	A. Adhere roof membrane over area to receive roofing according to roofing system manufacturer's written instructions.
	B. Unroll roof membrane and allow to relax before installing.
	C. Start installation of roofing in presence of roofing system manufacturer's technical personnel.
	D. Accurately align roof membrane and maintain uniform side and end laps of minimum dimensions required by manufacturer. Stagger end laps accordingly.
	E. Bonding Adhesive: Apply to substrate and underside of roof membrane at rate required by manufacturer and allow to partially dry before installing roof membrane. Do not apply to splice area of roof membrane.
	F. In addition to adhering, mechanically fasten roof membrane securely at terminations, penetrations, and perimeter of roofing.
	G. Apply roof membrane with side laps shingled with slope of roof deck where possible.
	H. Seams: Clean seam areas, overlap roofing, and hot-air weld side and end laps of roof membrane and sheet flashings to ensure a watertight seam installation.
	1. Perform seam test prior to welding at the start of the work day and after any extended breaks.
	2. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut edges of roof membrane and sheet flashings if required.
	3. Verify field strength of seams a minimum of twice daily, and repair seam sample areas.
	4. Repair tears, voids, and lapped seams in roof membrane that do not comply with requirements.


	3.8 INSTALLATION OF BASE FLASHING
	A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to roofing system manufacturer's written instructions.
	B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow to partially dry. Do not apply to seam area of flashing.
	C. Flash penetrations and field-formed inside and outside corners with preformed boots or corners.
	D. Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld side and end laps to ensure a watertight seam installation.
	E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination bars.

	3.9 INSTALLATION OF WALK PAD
	A. Install walk pad from access ladder to all serviceable equipment and around serviceable roof top equipment.

	3.10 FIELD QUALITY CONTROL
	A. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect roofing installation on completion, in presence of Architect, and to prepare inspection report.
	B. Repair or remove and replace components of roofing system where inspections indicate that they do not comply with specified requirements.
	C. Additional inspecting, at Contractor's expense, will be performed to determine if replaced or additional work complies with specified requirements.

	3.11 PROTECTING AND CLEANING
	A. Protect roofing system from damage and wear during remainder of construction period. When remaining construction does not affect or endanger roofing, inspect roofing system for deterioration and damage, describing its nature and extent in a written...
	B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates, and repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial Completion and according to wa...
	C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures recommended by manufacturer of affected construction.

	3.12 ROOFING INSTALLER'S WARRANTY
	A. WHEREAS _______________________________ of ___________________________, herein called the "Roofing Installer," has performed roofing and associated work ("work") on the following project:
	1. Owner: Macon Water Authority
	2. Owner Address: 790 2nd Street, Macon, GA 31201
	3. Building Name/Type: 1948 Warehouse
	4. Building Address: 951 5th Street, Macon, GA 31201
	5. Area of Work: Roof Area 1 Replacement
	6. Acceptance Date: _________________
	7. Warranty Period: 20 years
	8. Expiration Date: __________________

	B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a subcontractor) to warrant said work against leaks and faulty or defective materials and workmanship for designated Warranty Period,
	C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein set forth, that during Warranty Period Roofing Installer will, at Roofing Installer's own cost and expense, make or cause to be made such repairs to or replacem...
	D. This Warranty is made subject to the following terms and conditions:
	1. Specifically excluded from this Warranty are damages to work and other parts of the building, and to building contents, caused by:
	a. lightning;
	b. peak gust wind speed exceeding 74 mph;
	c. fire;
	d. failure of roofing system substrate, including cracking, settlement, excessive deflection, deterioration, and decomposition;
	e. faulty construction of parapet walls, copings, chimneys, skylights, vents, equipment supports, and other edge conditions and penetrations of the work;
	f. vapor condensation on bottom of roofing; and
	g. activity on roofing by others, including construction contractors, maintenance personnel, other persons, and animals, whether authorized or unauthorized by Owner.

	2. When work has been damaged by any of foregoing causes, Warranty shall be null and void until such damage has been repaired by Roofing Installer and until cost and expense thereof have been paid by Owner or by another responsible party so designated.
	3. Roofing Installer is responsible for damage to work covered by this Warranty but is not liable for consequential damages to building or building contents resulting from leaks or faults or defects of work.
	4. During Warranty Period, if Owner allows alteration of work by anyone other than Roofing Installer, including cutting, patching, and maintenance in connection with penetrations, attachment of other work, and positioning of anything on roof, this War...
	5. During Warranty Period, if original use of roof is changed and it becomes used for, but was not originally specified for, a promenade, work deck, spray-cooled surface, flooded basin, or other use or service more severe than originally specified, th...
	6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to inspect work and to examine evidence of such leaks, defects, or deterio...
	7. This Warranty is recognized to be the only warranty of Roofing Installer on said work and shall not operate to restrict or cut off Owner from other remedies and resources lawfully available to Owner in cases of roofing failure. Specifically, this W...

	E. IN WITNESS THEREOF, this instrument has been duly executed this ___________ day of ___________________, ________________.
	1. Authorized Signature: _______________________________________.
	2. Name: ______________________________________.
	3. Title: _______________________________________.




	076200 FL - Sheet Metal Flashing and Trim
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Roof-drainage sheet metal fabrications.
	2. Formed low-slope roof sheet metal fabrications.

	B. Related Requirements:
	1. Section 061053 "Miscellaneous Rough Carpentry" for wood nailers, curbs, and blocking.
	2. Section 077200 "Roof Accessories" for set-on-type curbs, equipment supports, roof hatches, vents, and other manufactured roof accessory units.


	1.2 COORDINATION
	A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of penetrations to be flashed, and joints and seams in adjacent materials.
	B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials, joints, and seams to provide leakproof, secure, and noncorrosive installation.

	1.3 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site.
	1. Review construction schedule. Verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.
	2. Review special roof details, roof drainage, roof-penetration flashing, equipment curbs, and condition of other construction that affect sheet metal flashing and trim.
	3. Review requirements for insurance and certificates if applicable.
	4. Review sheet metal flashing observation and repair procedures after flashing installation.


	1.4 ACTION SUBMITTALS
	A. Product Data: For each of the following
	1. Elastomeric sealant.
	2. Butyl sealant.

	B. Shop Drawings: For sheet metal flashing and trim.
	1. Include plans, elevations, sections, and attachment details.
	2. Detail fabrication and installation layouts, expansion-joint locations, and keyed details. Distinguish between shop- and field-assembled Work.
	3. Include identification of material, thickness, weight, and finish for each item and location in Project.
	4. Include details for forming, including profiles, shapes, seams, and dimensions.
	5. Include details for joining, supporting, and securing, including layout and spacing of fasteners, cleats, clips, and other attachments. Include pattern of seams.
	6. Include details of termination points and assemblies.
	7. Include details of expansion joints and expansion-joint covers, including showing direction of expansion and contraction from fixed points.
	8. Include details of roof-penetration flashing.
	9. Include details of edge conditions, including flashings and counter flashings.
	10. Include details of special conditions.
	11. Include details of connections to adjoining work.
	12. Detail formed flashing and trim at scale of not less than 1-1/2 inches per 12 inches.

	C. Samples: For each exposed product and for each color and texture specified, 12 inches long by actual width.
	D. Samples for Initial Selection: For each type of sheet metal and accessory indicated with factory-applied finishes.
	E. Samples for Verification: For each type of exposed finish.
	1. Sheet Metal Flashing: 12 inches long by actual width of unit, including finished seam and in required profile. Include fasteners, cleats, clips, closures, and other attachments.
	2. Trim, Metal Closures, Expansion Joints, Joint Intersections, and Miscellaneous Fabrications: 12 inches long and in required profile. Include fasteners and other exposed accessories.
	3. Unit-Type Accessories and Miscellaneous Materials: Full-size Sample.


	1.5 INFORMATIONAL SUBMITTALS
	A. Qualification Data: For fabricator. ES-1 Certification
	B. Product Certificates: For each type of coping and roof edge flashing that is ANSI/SPRI/FM 4435/ES-1 tested.
	C. Product Test Reports: For each product, for tests performed by a qualified testing agency.
	D. Evaluation Reports: For roof edge flashing, from an agency acceptable to authority having jurisdiction showing compliance with ANSI/SPRI/FM 4435/ES-1.
	E. Sample Warranty: For special warranty.

	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in maintenance manuals.
	B. Special warranty.

	1.7 QUALITY ASSURANCE
	A. Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing and trim similar to that required for this Project and whose products have a record of successful in-service performance. Provide ES-1 certification.
	1. For roof coping that are ANSI/SPRI/FM 4435/ES-1 tested, shop is to be listed as able to fabricate required details as tested and approved.


	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Do not store sheet metal flashing and trim materials in contact with other materials that might cause staining, denting, or other surface damage.
	1. Store sheet metal flashing and trim materials away from uncured concrete and masonry.
	2. Protect stored sheet metal flashing and trim from contact with water.

	B. Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight and high humidity, except to extent necessary for period of sheet metal flashing and trim installation.

	1.9 WARRANTY
	A. Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal flashing and trim that shows evidence of deterioration of factory-applied finishes within specified warranty period.
	1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following:
	a. Color fading more than 5 Delta E units when tested in accordance with ASTM D2244.
	b. Chalking in excess of a No. 8 rating when tested in accordance with ASTM D4214.
	c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

	2. Finish Warranty Period: 20 years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Sheet metal flashing and trim assemblies, including cleats, anchors, and fasteners, are to withstand wind loads, structural movement, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, ins...
	B. Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing Manual: Architectural Metal Flashing, Condensation and Air Leakage Control, and Reroofing" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions ...
	C. SPRI Wind Design Standard: Manufacture and install roof edge flashings tested in accordance with ANSI/SPRI/FM 4435/ES-1 and capable of resisting the following design pressure:
	1. Design Pressure: As indicated on Drawings.

	D. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes to prevent buckling, opening of joints, overstressing of components, failure of joint sealants, failure of connections, and other detrimental effects. Base ...
	1. Temperature Change: 120 deg F, ambient; 180 deg F, material surfaces.


	2.2 SHEET METALS
	A. Protect mechanical and other finishes on exposed surfaces from damage by applying strippable, temporary protective film before shipping.
	B. PVC Polymer Clad Metal
	1. Nominal Thickness: 24 gauge.
	C. Stainless Steel Sheet: ASTM A240/A240M, Type 304, dead soft, fully annealed.
	1. Nominal Thickness: 24 gauge.

	D. Galvalume Steel Sheet: Provide aluminum-zinc alloy-coated steel sheet in accordance with ASTM A792/A792M, Class AZ50 coating designation, Grade 40.
	E. Coated Galvalume Steel Sheet: Provide aluminum-zinc alloy-coated steel sheet in accordance with ASTM A792/A792M, Class AZ50 coating designation, Grade 40; prepainted by coil-coating process to comply with ASTM A755/A755M.
	1. Surface: Smooth, flat
	2. Exposed Coil-Coated Finish:
	a. Two-Coat Fluoropolymer: AAMA 621. Fluoropolymer finish containing not less than 70 percent polyvinylidene fluoride (PVDF) resin by weight in color coat. Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and resin...

	3. Color: As selected by owner from manufacturer's full range.


	2.3 MISCELLANEOUS MATERIALS
	A. Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous items as required for complete sheet metal flashing and trim installation and as recommended by manufacturer of primary sheet metal unless otherwise in...
	B. Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and bolts, and other suitable fasteners designed to withstand design loads and recommended by manufacturer of primary sheet metal.
	1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head.
	a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or factory-applied coating. Provide metal-backed EPDM or PVC sealing washers under heads of exposed fasteners bearing on weather side of metal.
	b. Blind Fasteners: High-strength aluminum or stainless steel rivets suitable for metal being fastened.

	2. Fasteners for Aluminum-Zinc Alloy-Coated Steel Sheet: Series 300 stainless steel or hot-dip galvanized steel in accordance with ASTM A153/A153M or ASTM F2329.

	C. Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape with release-paper backing. Provide permanently elastic, non-sag, nontoxic, nonstaining tape 1/2 inch wide and 1/8 inch thick.
	D. Elastomeric Sealant: ASTM C920, elastomeric polyurethane polymer sealant; of type, grade, class, and use classifications required to seal joints in sheet metal flashing and trim and remain watertight.
	E. Bituminous Coating: Cold-applied asphalt emulsion in accordance with ASTM D1187/D1187M.

	2.4 FABRICATION, GENERAL
	A. Custom fabricate sheet metal flashing and trim to comply with details indicated and recommendations in cited sheet metal standard that apply to design, dimensions, geometry, metal thickness, and other characteristics of item required.
	1. Fabricate sheet metal flashing and trim in shop to greatest extent possible.
	2. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with performance requirements, but not less than that specified for each application and metal.
	3. Verify shapes and dimensions of surfaces to be covered and obtain field measurements for accurate fit before shop fabrication.
	4. Form sheet metal flashing and trim to fit substrates without excessive oil-canning, buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded back to form hems.
	5. Conceal fasteners and expansion provisions where possible. Do not use exposed fasteners on faces exposed to view.

	B. Fabrication Tolerances:
	1. Fabricate sheet metal flashing and trim that is capable of installation to a tolerance of 1/4 inch in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch offset of adjoining faces and of alignment of matching profiles.
	2. Fabricate sheet metal flashing and trim that is capable of installation to tolerances specified.

	C. Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim.
	1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled with butyl sealant concealed within joints.
	2. Use lapped expansion joints only where indicated on Drawings.

	D. Sealant Joints: Where movable, non-expansion-type joints are required, form metal in accordance with cited sheet metal standard to provide for proper installation of elastomeric sealant.
	E. Fabricate cleats and attachment devices from same material as accessory being anchored or from compatible, noncorrosive metal.
	F. Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal standard and by FM Global Property Loss Prevention Data Sheet 1-49 for application, but not less one gauge larger than of metal being secured.
	G. Do not use graphite pencils to mark metal surfaces.

	2.5 LOW-SLOPE ROOF SHEET METAL FABRICATIONS
	A. Cleat: Galvalume Steel, 22 gauge.
	B. Skirt Flashing: Coated Galvalume Steel Sheet: 24 gauge
	C. Coping: Fabricate in minimum 96-inch long but not exceeding 12-foot- long sections. Shop fabricate corners.
	1. Profile: See SMACNA manual figure 3-4 A.
	2. Joint Style: Standing Seam Method with dog ears, see SMACNA manual figure 3-1.
	3. Fabricate from the following materials:
	a. Coated Galvalume Steel Sheet: 24 gauge


	D. Multi Pipe Penetration: 24 Gauge Stainless Steel and Polymer Clad metal.
	E. Scupper Sleeve:
	1. Polymer Clad Metal: 24 gauge.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with installer present, for compliance with requirements for installation tolerances, substrate, and other conditions affecting performance of the Work.
	1. Verify compliance with requirements for installation tolerances of substrates.
	2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.
	3. Verify that air- or water-resistant barriers have been installed over sheathing or backing substrate to prevent air infiltration or water penetration.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION, GENERAL
	A. Install sheet metal flashing and trim to comply with details indicated and recommendations of cited sheet metal standard that apply to installation characteristics required unless otherwise indicated on Drawings.
	1. Install fasteners, protective coatings, separators, sealants, and other miscellaneous items as required to complete sheet metal flashing and trim system.
	2. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat seams with minimum exposure of sealant.
	3. Anchor sheet metal flashing and trim and other components of the Work securely in place, with provisions for thermal and structural movement.
	4. Install sheet metal flashing and trim to fit substrates and to result in watertight performance.
	5. Install continuous cleats with fasteners spaced not more than 12 inches o.c.
	6. Install exposed sheet metal flashing and trim with limited oil-canning, and free of buckling and tool marks.
	7. Do not field cut sheet metal flashing and trim by chop saw, grinder, or torch.
	8. Do not use graphite pencils to mark metal surfaces.

	B. Metal Protection: Where dissimilar metals contact each other, or where metal contacts pressure-treated wood or other corrosive substrates, protect against galvanic action or corrosion by painting contact surfaces with bituminous coating or by other...
	C. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim.
	1. Space movement joints at maximum of 10 feet with no joints within 24 inches of corner or intersection.
	2. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled with sealant concealed within joints.
	3. Use lapped expansion joints only where indicated on Drawings.

	D. Fasteners: Use fastener sizes that penetrate wood blocking or sheathing not less than 1-1/4 inches for nails and not less than 3/4 inch for wood screws.
	E. Conceal fasteners and expansion provisions where possible in exposed work and locate to minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight installation.
	F. Seal joints as required for watertight construction.
	1. Use sealant-filled joints unless otherwise indicated.
	a. Embed hooked flanges of joint members not less than 1 inch into sealant.
	b. Form joints to completely conceal sealant.
	c. When ambient temperature at time of installation is between 40 and 70 deg F, set joint members for 50 percent movement each way.
	d. Adjust setting proportionately for installation at higher ambient temperatures.
	1) Do not install sealant-type joints at temperatures below 40 deg F.


	2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint Sealants."

	INSTALLATION OF LOW SLOPE ROOF SHEETMETAL
	G. Install sheet metal flashing and trim to comply with performance requirements and cited sheet metal standard.
	A. Coping
	1. Anchor to resist uplift and outward forces in accordance with recommendations in cited sheet metal standard unless otherwise indicated.
	a. Interlock exterior bottom edge of coping with continuous cleat anchored to substrate at 3” maximum o.c. stagger at the corners and 6” maximum o.c. staggered at the perimeter in the vertical leg.
	b. Coping widths of less than 12”: Interior leg of coping can be fastened using exposed gasketed fasteners at 16” o.c.. Heads of fasteners to be factory painted heads that match adjacent sheet metal. Coping widths greater than 12”: Interlock interior ...
	2. Standing seam joints to be installed per SMACNA figure 3-3, 22 with butyl sealant in the standing seam and dog-eared corners.

	B. Skirt Flashing:
	1. Install skirt flashing at all curbs.
	2. Fasten skirt flashing with exposed gasketed sheet metal fasteners at 16” on center maximum, with at least two fasteners per side of curb.
	3. Corners are to be mitered, tabbed, and at least two pop rivets securing the adjoining pieces together.


	3.3 INSTALLATION TOLERANCES
	A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance of 1/4 inch in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch offset of adjoining faces and of alignment of matching pro...

	3.4 CLEANING
	A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering.
	B. Clean off excess sealants.

	3.5 PROTECTION
	A. Remove temporary protective coverings and strippable films as sheet metal flashing and trim are installed unless otherwise indicated in manufacturer's written installation instructions.
	B. On completion of sheet metal flashing and trim installation, remove unused materials and clean finished surfaces as recommended in writing by sheet metal flashing and trim manufacturer.
	C. Maintain sheet metal flashing and trim in clean condition during construction.
	D. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond successful repair by finish touchup or similar minor repair procedures, as determined by Architect.



	079200 FL - Joint Sealants
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Silicone joint sealants.
	2. Urethane joint sealants.
	3. Butyl joint sealants.

	B. Related Requirements:
	1. Section 079100 "Preformed Joint Seals" for preformed compressible foam and precured joint seals.
	2. Section 079219 "Acoustical Joint Sealants" for sealing joints in sound-rated construction.
	3. Section 321373 "Concrete Paving Joint Sealants" for sealing joints in paved roads, parking lots, walkways, and curbing.


	1.2 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project Site.

	1.3 ACTION SUBMITTALS
	A. Product Data:
	1. Silicone joint sealants.
	2. Urethane joint sealants.
	3. Butyl joint sealants.
	4. Primer

	B. Samples for Initial Selection: Manufacturer's standard color charts consisting of strips of cured sealants showing the full range of colors available for each product exposed to view.

	1.4 CLOSEOUT SUBMITTALS
	A. Manufacturers' special warranties.
	B. Installer's special warranties.

	1.5 FIELD CONDITIONS
	A. Do not proceed with installation of joint sealants under the following conditions:
	1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant manufacturer or are below 40 deg F.
	2. When joint substrates are wet.
	3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications indicated.
	4. Where contaminants capable of interfering with adhesion have not yet been removed from joint substrates.


	1.6 WARRANTY
	A. Special Installer's Warranty: Installer agrees to repair or replace joint sealants that do not comply with performance and other requirements specified in this Section within specified warranty period.
	1. Warranty Period: Two years from date of Substantial Completion.

	B. Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or replace those joint sealants that do not comply with performance and other requirements specified in this Section within specified warranty period.
	1. Warranty Period: Minimum Five years from date of Substantial Completion.



	PART 2 -  PRODUCTS
	2.1 SOURCE LIMITATIONS
	A. Obtain joint sealants from single manufacturer for each sealant type.

	2.2 JOINT SEALANTS, GENERAL
	A. Compatibility: Provide joint sealants, backings, and other related materials that are compatible with one another and with joint substrates under conditions of service and application, as demonstrated by joint-sealant manufacturer, based on testing...
	B. Colors of Exposed Joint Sealants: To match adjacent substrates.

	2.3 SILICONE JOINT SEALANTS
	A. Silicone, S, NS, 100/50, NT: Single-component, nonsag, plus 100 percent and minus 50 percent movement capability, nontraffic-use, neutral-curing silicone joint sealant; ASTM C920, Type S, Grade NS, Class 100/50, Use NT.

	2.4 URETHANE JOINT SEALANTS
	A. Urethane, S, NS, 100/50, T, NT: Single-component, nonsag, plus 100 percent and minus 50 percent movement capability, traffic- and nontraffic-use, urethane joint sealant; ASTM C920, Type S, Grade NS, Class 100/50, Uses T and NT.

	2.5 JOINT-SEALANT BACKING
	A. Sealant Backing Material, General: Nonstaining; compatible with joint substrates, sealants, primers, and other joint fillers; and approved for applications indicated by sealant manufacturer based on field experience and laboratory testing.
	B. Cylindrical Sealant Backings: ASTM C1330, Type C closed-cell material with a surface skin  and of size and density to control sealant depth and otherwise contribute to producing optimum sealant performance.
	C. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of joint. Provide self-adhesive tape where app...

	2.6 MISCELLANEOUS MATERIALS
	A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.
	B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants and sealant backing materials, free of oily residues or other substances capable of staining or harming joint substrates and adjacent nonporous surfaces in a...
	C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces adjacent to joints.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with requirements for joint configuration, installation tolerances, and other conditions affecting performance of the Work.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to comply with joint-sealant manufacturer's written instructions and the following requirements:
	1. Remove all foreign material from joint substrates that could interfere with adhesion of joint sealant, including dust, paints (except for permanent, protective coatings tested and approved for sealant adhesion and compatibility by sealant manufactu...
	2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a combination of these methods to produce a clean, sound substrate capable of developing optimum bond with joint sealants. Remove loose particles remaining after c...
	a. Concrete.
	b. Masonry.

	3. Remove laitance and form-release agents from concrete.
	4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not stain, harm substrates, or leave residues capable of interfering with adhesion of joint sealants. Nonporous joint substrates include the following:
	a. Metal.


	B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to comply with joint-sealant manufacturer's written instruction...
	C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with adjoining surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning methods required to remove sealant smears. Remove ta...

	3.3 INSTALLATION OF JOINT SEALANTS
	A. General: Comply with joint-sealant manufacturer's written installation instructions for products and applications indicated, unless more stringent requirements apply.
	B. Sealant Installation Standard: Comply with recommendations in ASTM C1193 for use of joint sealants as applicable to materials, applications, and conditions indicated.
	C. Install sealant backings of type indicated to support sealants during application and at position required to produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum sealant movement capability.
	1. Do not leave gaps between ends of sealant backings.
	2. Do not stretch, twist, puncture, or tear sealant backings.
	3. Remove absorbent sealant backings that have become wet before sealant application, and replace them with dry materials.

	D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants and backs of joints.
	E. Install sealants using proven techniques that comply with the following and at the same time backings are installed:
	1. Place sealants so they directly contact and fully wet joint substrates.
	2. Completely fill recesses in each joint configuration.
	3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum sealant movement capability.

	F. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing begins, tool sealants in accordance with requirements specified in subparagraphs below to form smooth, uniform beads of configuration indicated; to elim...
	1. Remove excess sealant from surfaces adjacent to joints.
	2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor sealants or adjacent surfaces.
	3. Provide concave joint profile in accordance with Figure 8A in ASTM C1193 unless otherwise indicated.


	3.4 CLEANING
	A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and with cleaning materials approved in writing by manufacturers of joint sealants and of products in which joints occur.

	3.5 PROTECTION
	A. Protect joint sealants during and after curing period from contact with contaminating substances and from damage resulting from construction operations or other causes so sealants are without deterioration or damage at time of Substantial Completio...




	00020-Invitation to Bid.12.24(Use of Engineer Fi(4605273.1) - MMM review.pdf
	SECTION 00020

	00100-Instructions to Bidders.12.24(4605274.1) - MMM review (GGG 2026 changes).pdf
	SECTION 00100




