



ADDENDUM NO. 2
PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS
MAY 22, 2026

PROJECT: Allen Road 30" Sanitary Sewer Extension

OWNER: Macon Water Authority

CEG FILE: M0175.082

TO: ALL BIDDERS

This addendum forms a part of the Contract Documents and modifies the original Specifications and Contract Documents as noted below. Acknowledge receipt of this addendum in the space provided on the Bid Form; failure to do so may result in disqualification of bidder.

NOTICE OF CHANGE OF BID OPENING DATE:

Bidders are advised that the bid opening date has been moved from Tuesday, May 26, 2026 to **2:00 P.M., Thursday, May 28, 2026**. The first paragraph in the Invitation to Bid has been revised to read as follows:

Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary for the installation of Allen Road 30" Sanitary Sewer Extension (the "Project") will be received by the Macon Water Authority (the "Owner"), at the Macon Water Authority, 537 Hemlock Street, Engineering Training Room, Macon, Georgia 31201 until **2:00 P. M., local time, Thursday, May 28, 2026**, and then at said office publicly opened and read aloud. All bidders must attend a mandatory pre-bid meeting at the Macon Water Authority, 537 Hemlock Street, Engineering Training Room, Macon, Georgia 31201 at 10:00 A.M. on Tuesday, May 12, 2026. All bid questions must be submitted to the Owner by 10:00 A.M. on Monday, May 18, 2026. The Bidder should attend the pre-bid meeting in its entirety.

NOTICE OF CHANGE OF CONTRACT TIME FOR INTERIM MILESTONE #1:

The Contract Time allotted to complete Interim Milestone #1 has been changed from Ninety (90) consecutive calendar days to **One Hundred Fifty (150)** consecutive calendar days.

The Contract Time allotted to complete the entire project remains at **One Hundred Eighty (180)** calendar days.

SPECIFICATIONS AND CONTRACT DOCUMENTS

Section 00300 - Bid Form: Delete section 00300 in its entirety and replace with the revised Section 00300 bearing "Revised by Addendum Number 2" in the header. **THE BIDDER MUST USE THE REVISED BID FORM WHEN SUBMITTING HIS OR HER BID.**

Section 00500 - Contract Agreement: Delete Article 2. TIME OF COMPLETION - second paragraph and replace with the following:

Interim Milestone #1 – Work between and including structure 1 Existing Splitter Box tie in (Station 0+00) and structure 18 New Discharge Manhole (Station 50+89) including Allen Road force main tie in with flow routed to structure 18 to be completed within One Hundred Fifty (150) consecutive calendar days. Bidder agrees to pay as damages, the sum of \$200.00 for each calendar day thereafter required to achieve substantial completion of Interim Milestone #1.

Section 00800 - Supplementary Conditions: Delete the last two paragraphs in Section 00800 and replace with the following:

- **Project Milestone & Scheduling-** It is the desire of the Owner to complete this Project within the Contract Time allocated in the Contract Documents. Please note Section 00300 – Bid Form contains Interim Milestone #1 as follows:

Interim Milestone #1 – Work between and including structure 1 Existing Splitter Box tie in (Station 0+00) and structure 18 New Discharge Manhole (Station 50+89) including Allen Road force main tie in with flow routed to structure 18 to be completed within One Hundred Fifty (150) consecutive calendar days. Bidder agrees to pay as damages, the sum of \$200.00 for each calendar day thereafter required to achieve substantial completion of Interim Milestone #1.

ATTACHMENTS TO ADDENDUM 2:

Section 00300 - Bid Form – Revised by Addendum Number 2

END OF ADDENDUM NO. 2

BID

TO: MACON WATER AUTHORITY

FROM: _____
(Bidder's Name)

FOR: Allen Road 30" Sanitary Sewer Extension

Submitted: _____, 20__

The undersigned Bidder, in compliance with your Invitation to Bid for the construction of this Project, having examined the Contract Documents and the site of the proposed Work, and being familiar with all of the conditions surrounding the construction of the proposed Project, including the availability of materials and labor, hereby proposes to construct the Project in accordance with the Contract Documents.

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Macon Water Authority, in the form of Contract Agreement specified, and to furnish all necessary products, machinery, tools, apparatus, means of transportation and labor necessary to complete the construction of the Work in full and complete accordance with the reasonably intended requirements of the Contract Documents to the full and entire satisfaction of the Macon Water Authority with a definite understanding that no money will be allowed for extra work except as set forth in the Contract Documents, for the following prices:

Bid

ITEM NO.	QTY.	UNIT	DESCRIPTION	UNIT PRICE	TOTAL PRICE
1. MOBILIZATION, BONDS AND INSURANCE					
a.	1	L.S.	Mobilization, Bonding, and Insurance Costs. Includes Insurance Required by the Railroad		\$
2. CLEARING AND GRUBBING					
a.	16	AC.	Clearing, Grubbing and Disposal		\$
3. EROSION AND SEDIMENTATION CONTROL					
a.	5	EA.	Construction Exit		\$
b.	17100	L.F.	Type 'S' Silt Fence		\$
c.	16.0	AC.	Temporary & Permanent Grassing Including Mulching		\$
d.	1	L.S.	NPDES Testing & Monitoring Including Filing Notice of Intent and Notice of Termination		\$
4. INSTALL MWA FURNISHED SANITARY SEWER PIPE - L.F. PRICE INCLUDES CONTRACTOR TRANSPORT FROM WAREHOUSE, CONTRACTOR FURNISHED AND INSTALLED STEEL CASING					
a.	20	L.F.	Install MWA Furnished 8" SDR 26 PVC Sanitary Sewer		\$
b.	3260	L.F.	Install MWA Furnished 12" SDR 26 PVC Sanitary Sewer		\$
c.	1860	L.F.	Install MWA Furnished 24" SDR 26 PVC Sanitary Sewer		\$
d.	5090	L.F.	Install MWA Furnished 30" SDR 26 PVC Sanitary Sewer		\$
e.	40	L.F.	Install MWA Furnished 16" DR 18 C900 PVC Force Main - Contractor furnished fittings, restraints, and appurtenances		\$
f.	10	L.F.	Install MWA Furnished 24" DR 18 C900 PVC Force Main - Contractor furnished fittings, restraints, and appurtenances		\$
g.	120	L.F.	Contractor Furnished & Installed 42" Steel Casing, 0.625 WT, By Jack & Bore Through Soil & Weathered Rock (Includes Spacers and End Seals)		\$
g.1.	120	L.F.	Contractor Furnished & Installed 42" Steel Casing, 0.625 WT, By Jack & Bore Through Consolidated Rock (Includes Spacers and End Seals)		\$
h.	120	L.F.	Contractor Furnished & Installed 36" Steel Casing, 0.532 WT, By Jack & Bore Through Soil & Weathered Rock (Includes Spacers and End Seals)		\$

h.1.	120	L.F.	Contractor Furnished & Installed 36" Steel Casing, 0.532 WT, By Jack & Bore Through Consolidated Rock (Includes Spacers and End Seals)		\$
i.	200	L.F.	Contractor Furnished & Installed 36" Steel Casing, 0.375 WT, By Jack & Bore Through Soil & Weathered Rock (Includes Spacers and End Seals)		\$
i.1.	100	L.F.	Contractor Furnished & Installed 36" Steel Casing, 0.375 WT, By Jack & Bore Through Consolidated Rock (Includes Spacers and End Seals)		\$
j.	80	L.F.	Contractor Furnished & Installed 24" Steel Casing, 0.250 WT, By Jack & Bore Through Soil & Weathered Rock (Includes Spacers and End Seals)		\$
j.1.	40	L.F.	Contractor Furnished & Installed 24" Steel Casing, 0.250 WT, By Jack & Bore Through Consolidated Rock (Includes Spacers and End Seals)		\$
k.	1	L.S.	Connect New Sewer Pipe to Existing Splitter Manhole, Includes Reshaping Invert & Coating		\$

5. PRECAST HDPE LINED CONCRETE MANHOLE & PLUG VALVES- CONTRACTOR FURNISHED AND INSTALLED

a.	380	V.F.	Contractor Furnished & Installed 5' Diameter HDPE Lined Precast Manhole		\$
b.	61	V.F.	Contractor Furnished & Installed 6' Diameter HDPE Lined Precast Manhole		\$
c.	34	V.F.	Contractor Furnished & Installed 7' Diameter HDPE Lined Precast Manhole		\$
d.	17	V.F.	Contractor Furnished & Installed 10' Diameter HDPE Lined Precast Manhole		\$
e.	31	EA.	Contractor Furnished & Installed Watertight Manhole Frames & Covers		\$
f.	1	EA.	Contractor Furnished & Installed 36"x24" SI-R Halliday Stainless Steel Hatch (Installed on New Splitter Manhole)		\$
g.	1	EA.	Contractor Furnished & Installed 24" Sluice Gate - Complete - Fontaine Model 204 or Approved Equal (Installed in New Splitter Manhole)		\$
h.	1	EA.	Contractor Furnished & Installed 30" Sluice Gate - Complete - Fontaine Model 204 or Approved Equal (Installed in New Splitter Manhole)		\$
i.	1	EA.	Contractor Furnished & Installed Manhole Odor Control Ventilation Shaft w/ Biofilter Media -Bioteg EKBF-400.7 or Approved Equal (Installed on New Discharge Manhole)		\$

Bid

j.	2	EA.	Contractor Furnished and Installed 16" Plug Valves Installed in Existing Force Main near New Discharge Manhole		\$
6. AGGREGATE ACCESS ROAD					
a.	2430	S.Y.	Access Road - 6" Thick GABC and Geotextile Fabric Underlayment		\$
7. CHAIN LINK FENCE					
a.	80	L.F.	Contractor Furnished & Installed 9 Ga. Galv. 6' Ht w/ 3 Strand B/wire		\$
b.	2	EA.	Contractor Furnished & Installed 16' Double Drive Gate, 6' Ht w/ 3 Strand B/wire		\$
8. TRENCH ROCK					
a.	100	C.Y.	Trench Rock Base Cost	\$ 50.00	\$ 5,000.00
b.	100	C.Y.	Trench Rock Premium Cost		\$
9. AS-BUILT SURVEY					
a.	1	L.S.	As-Built Survey of Completed Project		\$
10. TESTING & TELEVISIONING					
a.	31	EA.	Vacuum Testing Manholes		\$
b.	10210	L.F.	Low Pressure Air Testing of Lines		\$
c.	10210	L.F.	Televising Sewer Lines per NASSCO Standards		\$
*****AS DIRECTED BY THE ENGINEER*****					
11. ALLOWANCES					
a.	1	L.S.	Contingency	\$ 50,000.00	\$ 50,000.00
b.	1	L.S.	Railroad Track Monitoring Allowance	\$ 100,000.00	\$ 100,000.00
c.	1	L.S.	Railroad Flag Man Allowance	\$ 100,000.00	\$ 100,000.00
BASE BID					

Total Bid for Items 1 through 11, inclusive, in the amount of

Dollars

(\$ _____) which sum hereinafter is called the "Base Bid".

The Bidder agrees hereby to commence Work under this Contract, with adequate personnel and equipment, on a date to be specified in a written order of the Engineer, and to fully complete all Work under this Contract within One Hundred Eighty (180) consecutive calendar days from and including said date specified in the written order of the Engineer. Bidder understands that time is of the essence for the work under this Contract, and timely completion of the Work is important for MWA's operations. Therefore, Bidder further agrees to pay as damages, the sum of \$200.00 for each calendar day thereafter required to achieve substantial completion of all Work which Bidder agrees is a reasonable and good faith estimate of the damages that MWA would incur as a result in Bidder's

delay in achieving substantial completion of the Work.

Interim Milestone #1 – Work between and including structure 1 Existing Splitter Box tie in (Station 0+00) and structure 18 New Discharge Manhole (Station 50+89) including Allen Road force main tie in with flow routed to structure 18 to be completed within **One Hundred Fifty (150)** consecutive calendar days. Bidder agrees to pay as damages, the sum of \$200.00 for each calendar day thereafter required to achieve substantial completion of Interim Milestone #1.

The Bidder declares an understanding that the quantities shown for unit price items are subject to either increase or decrease, and that should the quantities of any of the items of Work be increased, the Bidder proposes to do the additional Work at the unit prices stated herein; and should the quantities be decreased, the Bidder also understands that payment will be made on the basis of actual quantities at the unit price bid and will make no claim for additional costs or anticipated profits for any decrease in quantities; and that actual quantities will be determined upon completion of Work, at which time adjustment will be made to the Contract Price by direct increase or decrease.

In case of discrepancies between the figures shown in the unit prices and the totals, the unit prices shall apply and the totals shall be corrected to agree with the unit prices. In case of discrepancies between written amounts and figures, written amounts shall take precedence over figures and the sum of all Bid extensions (of unit prices) plus lump sum items shall take precedence over the Bidder’s represented BID TOTAL. The Bidder furthermore agrees that, in the case of a failure to execute the Contract Agreement and Bonds within ten days after receipt of conformed Contract Documents for execution, the attached Bid Bond accompanying this Bid and the monies payable thereon shall be paid into the funds of the Macon Water Authority as liquidated damages for such failure.

Attached hereto is a Bid Bond for the sum of _____

_____ Dollars (\$ _____) according to the conditions of "Instructions to Bidders" and provisions thereof.

Bidder acknowledges receipt of the Following Addenda:

Addendum No. 1, dated: _____

Addendum No. 2, dated: _____

Addendum No. 3, dated: _____

Addendum No. 4, dated: _____

Remainder of Page Left Blank
[Signatures, attestations, and seal on following page]

Bid

BIDDER: _____

By: _____

Name: _____
(Print or Type)

Title: _____

Address: _____

Phone: _____

Attest: _____

Name: _____
(Print or Type)

Title: _____

(SEAL)

Note: Attest for a corporation must be by the secretary of record for the corporation, as reflected in the records of the Georgia Secretary of State; for a partnership by another partner; for an individual by a notary.

Note: If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a partnership, it shall be signed by a partner. If signed by others, authority for signature shall be attached.

The full names and addresses of persons or parties interested in the foregoing Bid, as principals, are as follows:

<u>Name</u>	<u>Address</u>
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____

END OF SECTION