



ADDENDUM No. 2

Lower Poplar WRF Digester #6 and Drying Bed Cleaning

MACON, GEORGIA

DATE: June 9, 2026

To: All Bidders

This addendum forms a part of the Contract Documents and modifies the original Specifications and Contract Documents as noted below. Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to do so may result in the disqualification of the bidder.

SUMMARY OF RECEIVED QUESTIONS AND RESPONSES

Clarifications and responses to Questions received from emails before the deadline are presented as follows:

- 1) QUESTION:** Does the 150 days to complete the project include drying time and waste transportation of material from drying beds? Kate has previously mentioned that one or two of the waste facilities limited the material from her to two (2) loads per day, and several of the drying beds are slow draining.

RESPONSE: The 150 days do include drying time and waste transportation, but the contract time can be extended with written justification and a change order if needed.

No fee adjustment shall be made for a failure to understand, or for a misinterpretation of the contract documents.

Attachment(s):

NA

REQUIRED CONFIRMATION OF RECEIPT:

Acknowledge receipt of this addendum by return e-mail and as required on the Bid form *"Section 00300-4" of the contract documents.