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 SECTION 00020 
INVITATION TO BID 

 
 THE MACON WATER AUTHORITY 
 MACON, GEORGIA 
 
Sealed Bids for furnishing all materials, labor, tools, equipment and appurtenances necessary for the 
installation of AWTP-(2) 1000 Hp Reservoir Vertical Turbine (the “Project”) will be received by the 
Macon Water Authority (the “Owner”), at the Macon Water Authority, 537 Hemlock Street, Dorothy 
Black Training Room, Macon, Georgia 31201 until 2:00 P. M., local time, November 17, 2026, and 
then at said office publicly opened and read aloud. All bidders must attend a mandatory pre-bid 
meeting at 703 River Bend Road, Amerson Water Treatment Plant, Administration Building Lobby, 
Macon, GA at 10:00 A.M. on November 3, 2026.  All bid questions must be submitted to the Owner 
by 10:00 A.M. on November 9, 2026.  The Bidder should attend the pre-bid meeting in its entirety.  
 
 
The Project consists of furnishing all labor, materials, equipment, tools and incidentals required 
for the installation (replacement) of two (2) 1000 HP motors at the Amerson Water Treatment 
Plant (AWTP) Reservoir Pump Station.  Winning bidder must provide, install and laser-align the 
motors.  Installation will include providing a crane, removing and replacing the pump house 
roof, existing motor removal and transport to on-site storage location, providing provisions for 
vibration detectors 90 degrees apart with ¼-28 UNF tapped hole to mount our sensors, providing 
(and laser aligning shafts) a new coupling for each unit, making all electrical disconnections and 
reconnections, installing a vibration system (and ensuring proper operation), performing 
vibration analysis before and after new motor installation, and all other tasks, requirements, and 
specifications outlined in the contract documents. 
 
The contract time will be one hundred and eighty (180) consecutive calendar days beginning 
from the effective date shown in the Agreement for Services-Section 00500, contained in the 
contract documents. 
 
The Project will be awarded in one Contract.  Fifty-one percent (51%) of the Work under the 
Contract Documents must be self-performed by the Contractor.  The Project will be awarded by 
base bid [or “by base bid plus selected alternates”] on a lump sum basis for the performance and 
completion of all Work required by the Contract Documents. 
 
The Contract Documents include, but may not be limited to, the Instructions to Bidders, the 
Contract Agreement, the General Conditions, the Drawings, the Specifications (Divisions 01 
through 46, inclusive, where applicable), and the forms of Bid Bond, Performance Bond, and 
Payment Bond.  These and any other Contract Documents may be examined at the following 
location: 
 

Engineering Department 
Macon Water Authority 

537 Hemlock Street 
Macon, GA  31201 
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Copies of Contract Documents may be obtained at the Engineering Department, Macon Water 
Authority, 537 Hemlock Street, Macon, GA 31201, by contacting Jay Payne, Telephone: 478-738-
6521 upon a non-refundable payment of $150.00 for each set.  A street address must be provided to 
ensure prompt delivery.  No partial sets of bidding documents shall be issued.  Bidders must 
purchase the Contract Documents in order to be eligible to submit a bid.  Bid documents on 
the MWA website are for informational purposes only. 
 
Each Bid must be accompanied by a Bid Bond in the amount of 10% of the Bid, prepared on the 
form of Bid Bond that is part of the Contract Documents, duly executed by the Bidder as principal 
and having as surety thereon a surety company licensed to do business in the State of Georgia and 
listed in the latest issue of U.S. Treasury Circular 570. 
 
Bidders must comply with the Disadvantaged Business Enterprise Participation Requirements 
specified in the Instructions to Bidders. 
 
The successful Bidder for this Project shall be required to furnish a Performance Bond and Payment 
Bond, satisfactory to the Owner, each in the amount of 100 % of the Contract Price. 
 
Employment of Local Businesses and Contractors:  It is the desire of the Owner that local 
businesses be given the opportunity to participate on the various parts of the Work. 
 
The Owner’s encouragement of participation of locally owned businesses and contractors is not 
intended to restrict or limit competitive bidding or to increase the cost of the Work.  The Owner 
supports a healthy, free market system that seeks to include responsible local businesses and provide 
ample opportunities for local business growth and development. 
 
In an effort to assist minority-owned businesses, Georgia law permits an income tax adjustment on 
the state tax return of any company that subcontracts with a certified minority-owned firm to furnish 
goods, property or services to the State of Georgia pursuant to O.C.G.A. §48-7-38. Suppliers should 
consult with their tax advisors to find out how to take advantage of these tax credits. 
 
The Owner reserves the right to reject any or all Bids.  The Owner reserves the right to waive 
informalities and technicalities. 
 

The Macon Water Authority 
Michel Wanna 

Executive Director & President 
 

END OF SECTION 
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 SECTION 00100 
INSTRUCTIONS TO BIDDERS 

 
1.01  CONTRACT DOCUMENTS 
 
 A. The Bidder’s attention is directed to the General Conditions and other Contract 

Documents, all of which should be reviewed and studied by the Bidders before 
submitting a Bid.   

 
 B. The Contract Documents shall define and describe the complete Work to which they 

relate. 
 
1.02  DEFINITIONS 
 
  The Bidder’s attention is called to the definitions set forth in Article 41 of the General 

Conditions. 
 
1.03  PREPARATION AND EXECUTION OF BID 
 
 A. Each Bid must be prepared to represent that it is based solely upon the materials and 

equipment specified in the Contract Documents.   
 

1. Trade Names.— When reference is made in the Contract Documents to trade 
names, brand names, or to the names of manufacturers, such references are made 
solely to indicate that products of that description may be furnished and are not 
intended to restrict competitive bidding.  Unless requests for approvals of other 
products have been received and approvals have been published by addendum in 
accordance with the procedure described below in this Section, the successful 
Bidder may furnish no products of any trade names, brand names, or 
manufacturers’ names except those designated in the Contract Documents. 

2. Use of other products.—If a Bidder desires to use products of trade or brand names 
or of manufacturers’ names which are different from those specified in the Contract 
Documents, application for the approval of the use of such products must be 
received by the Engineer at least ten (10) days prior to the date set for the opening 
of Bids.  The application to the Engineer for approval of a proposed product must 
be accompanied by: 

a. a schedule setting forth in which respects the materials or equipment 
submitted for consideration differ from the materials or equipment 
designated in the Contract Documents; and 

b. a copy of the published recommendations of the manufacturer for the 
installation of the product together with a complete schedule of changes in 
the drawings and specifications, if any, which must be made in other work 
in order to permit the use and installation of the proposed product in 
accordance with the recommendations of the manufacturer of the product. 

 
In addition, the Engineer will give consideration to reports from reputable 
independent testing laboratories, verified experience records showing the reputation 
of the proposed product with previous users, evidence of reputation of the 
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manufacturer for prompt delivery, evidence of reputation of the manufacturer for 
efficiency in servicing its products, or any other written information that is helpful 
in the circumstances.  To be approved, a proposed product must also meet or 
exceed all express requirements of the Contract Documents. 

3. Burden of proof.— The degree of proof required for approval of a proposed product 
as acceptable for use in place of a named product or products is that amount of 
proof necessary to convince a reasonable person beyond all doubt. 

4. Request for conference.—Any Bidder who alleges that rejection of a submittal is 
the result of bias, prejudice, caprice, or error on the part of the Engineer may 
request a conference with a representative of the Owner: PROVIDED, that the 
request for said conference, submitted in writing, shall be received by the Owner at 
least five (5) days prior to the date set for the opening of Bids, time being of the 
essence. 

5. Issuance of addenda.— If the submittal is approved by the Engineer, an addendum 
will be issued to all prospective Bidders.  Issuance of an addendum is a 
representation to all Bidders that the Engineer, in the exercise of its professional 
judgment and discretion, established that the product submitted for approval is 
acceptable and meets or exceeds all express requirements. 

 
 B. Each Bid must be submitted on the Bid forms which are a part of the Contract 

Documents.  All blank spaces for Bid prices, both words and figures, must be filled 
in and completed in ink.  In case of discrepancy, the amount shown in words will 
govern.  All required enclosed certifications or other documents must be fully 
completed and executed when submitted. 

 
 C. In case of discrepancies between the figures shown in the unit prices and the totals, the 

unit prices shall apply and the totals shall be corrected to correspond with the unit 
prices.  In case of discrepancies between written amounts and figures, written amounts 
shall take precedence over figures and the sum of all Bid extensions (of unit prices) plus 
lump sum items shall take precedence over the Bidders input of the Bid Total. 

 
 D. Each Bid must be submitted in a sealed envelope, addressed to the Macon Water 

Authority (the “Owner”).  Each sealed envelope containing a Bid must be plainly 
marked on the outside as, “AWTP-(2) 1000 Hp Reservoir Vertical Turbine”. 

 
 E. The Bidder shall provide on the outside of the sealed envelope the following 

information: 
  1. Bidder's Name; 

3. The words, “SEALED BID” 
 
 
 F. Any Bid submitted which does not contain the above information on the outside of the 

sealed envelope will not be opened and will be returned to the Bidder. 
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 G. If forwarded by mail, the sealed envelope containing the Bid must be enclosed in 
another envelope addressed as follows: 

     THE MACON WATER AUTHORITY 
     Attn:  Jay Payne 
     790 Second Street 
     Post Office Box 108 
     Macon, Georgia  31202-0108 
 
 H. Any and all Bids not meeting the aforementioned criteria for Bid submittal may be 

declared non-responsive, and subsequently returned to the Bidder unopened. 
 
 I. The Bidder, in signing a Bid on the whole or any portion of the Project, shall conform 

to the following requirements: 
 
  1. Bids which are not signed by individuals making the Bid shall have attached 

thereto a power of attorney evidencing authority to sign the Bid in the name of the 
person for whom it is signed. 

 
  2. Bids which are signed for a partnership shall be signed by all of the partners or by 

an attorney-in-fact.  If a Bid is signed by an attorney-in-fact, there should be 
attached to the Bid a power of attorney executed by the partners evidencing 
authority to sign the Bid. 

 
  3. Bids which are signed for a corporation shall have the correct, legal corporate 

name thereof, as reflected in the records of the Georgia Secretary of State, and the 
signature of the president or other authorized officer of the corporation manually 
written below the corporate name following the wording “By             .” If 
applicable, the corporate seal shall be affixed to the Bid. 

 
  4. The Bidder shall complete, execute and submit the following documents, (if 

applicable to the Bidder) which are a part of the Contract Documents: 
 
   a. The Bid; 
   b. The Bid Bond; 
   c. Statement of Bidder’s Qualifications; 
   d. Statement of Equipment; 
   e. Corporate Certificate, if the Bidder is a corporation; 
   f. Statement of Disadvantaged Business Enterprise (“DBE”) compliance; 

g. License Certification Form; 
h. Photocopy of Certificate of Authority from Georgia Secretary of State’s 

Office to do work in Georgia (if out of state contractor);  
i. Non-Collusion Affidavit of Prime Bidder; 
j. Any and all forms, certifications or other documentation required by the 

Georgia Department of Natural Resources Environmental Protection 
Division. 

k. Contractor Personnel Screening Certification 
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1.04  METHOD OF BIDDING 
 
  The unit or lump sum price for each of the several items in the Bid of each Bidder shall 

include its pro rata share of overhead and profit so that the sum of the products, 
obtained by multiplying the quantity shown for each item by the unit price, represents 
the total Bid.  Any Bid not conforming to this requirement may be rejected.  
Additionally, unbalanced Bids (including unbalanced unit prices) may be rejected.  
Conditional Bids shall not be accepted.  The special attention of all Bidders is called to 
this provision, for should conditions make it necessary to revise the quantities, no 
limit will be fixed for such increased or decreased quantities, nor extra compensation 
allowed. 

 
1.05  ADDENDA AND INTERPRETATIONS 
 
 A. No interpretation of the meaning of the Drawings, Specifications or other pre-bid 

documents or Contract Documents shall be made to any Bidder orally. 
 
 B. Any and all such interpretations and any supplemental instructions will be in the form 

of written Addenda to the Contract Documents which, if issued, will be mailed, shipped 
or faxed to all prospective Bidders (at the respective addresses furnished) at least 
seventy-two (72) hours (exclusive of weekends and holidays) prior to the date fixed for 
the opening of Bids. 

 
 C. Failure of Bidders to receive or acknowledge any Addendum shall not relieve them of 

any obligation under the Bid or the Contract Documents.  All Addenda shall become 
part of the Contract Documents and obligations there under binding. 

 
 

1.06  BID MODIFICATIONS 
 
  Bidders may modify their Bid by facsimile communication at any time prior to the 

scheduled closing time for receipt of Bids, provided such facsimile communication is 
received by the Owner prior to the time Bids are required, and provided further that the 
Owner is satisfied that a written confirmation of the facsimile modification over the 
signature of the Bidder was mailed by the Bidder to the Owner prior to the time Bids 
are required.  The facsimile communication should not reveal the Bid price but should 
provide the addition or subtraction or other modification so that the final prices or terms 
will not be known by the Owner until the sealed Bid is opened.  If written confirmation 
from the Bidder is not received by the Owner within two business days from the time 
Bids are required, no consideration will be given to the facsimile modification and the 
facsimile modification shall be rejected. 

 
1.07  BID SECURITY 
 

A. Each Bid must be accompanied by a Bid Bond, prepared on the form of Bid Bond 
included herein, duly executed by the Bidder as principal and having as surety thereon 
a surety company authorized to do business in the State of Georgia and listed in the 
latest issue of U.S. Treasury Circular 570, in the amount of ten (10%) percent of the 
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Bid.  Attorneys-in-fact who sign Bonds must file with each Bond a currently dated and 
valid original of their power of attorney. Where validity and currentness of a power of 
attorney are established by certification executed by a corporate officer, the certification 
shall be made and executed by a corporate officer of record, as reflected in the records 
of the Georgia Secretary of State, or by valid corporate resolution or authorization 
identifying such corporate officer.  

 
B. Except as provided in O.C.G.A. §§ 36-91-52 and 36-91-53, if for any reason 

whatsoever the successful Bidder withdraws from the competition after opening of the 
Bids, or if Bidder refuses to execute and deliver the Contract and Bonds required in 
Article 2 of the General Conditions, the provisions of the Bid Bond may be enforced. 

 
 C. Except as provided in O.C.G.A. §§ 36-91-52 and 36-91-53, a Bid may not be revoked 

or withdrawn until sixty (60) days after the time set for opening the Bids.  Upon 
expiration of this time period, the Bid will cease to be valid, unless the Bidder provides 
written notice to the Owner prior to the scheduled expiration date that the Bid will be 
extended for a time period specified by the Owner. 

 
1.08  RECEIPT AND OPENING OF BIDS 
 
  The Owner may consider a technicality and informality in any Bid not prepared and 

submitted in strict accordance with the provisions hereof and may waive any 
technicality and informality or reject any and all Bids.  Any Bid may be withdrawn 
prior to the above scheduled time for the opening of Bids or authorized postponement 
thereof.  Any Bid received after the time and date specified shall not be opened. 

 
1.09  CONDITIONS OF THE PROJECT 
 
 A. Each Bidder must be informed fully of the conditions relating to the construction of the 

Project and the employment of labor thereon.  Failure to do so will not relieve a 
successful Bidder of the obligation to furnish all material and labor necessary to carry 
out the provisions of the Contract Documents.  Insofar as possible, the Bidder, in 
carrying out the Work, must employ such methods or means as will not cause any 
interruption of or interference with the work of any other contractor. 

 
 B. The Bidder is advised to examine the location of the Project and to be informed fully as 

to its conditions; access requirements, the conformation of the ground; the character, 
quality and quantity of the products needed preliminary to and during the prosecution of 
the work; the general and local conditions and all other matters which can in any way 
affect the work to be done under the Contract Documents.  Failure to examine the site 
will not relieve the successful Bidder of an obligation to furnish all products and labor 
necessary to carry out the provisions of the Contract Documents. 

 
 C. The Bidder shall notify the Owner of the date and time Bidder proposes to examine the 

location of the Project.  The Bidder shall confine examination to the specific areas 
designated for the proposed construction, including easements and public right-of-ways. 
 If, due to some unforeseen reason, the proceedings for obtaining the proposed 
construction site (including easements), have not been completed, the Bidder may enter 
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the site only with the express consent of the property owner.  The Bidder is solely 
responsible for any damages caused by examination of the site. 

 
 D. All anticipated federal, state and local permits required for the Project have been 

obtained.   
 
 E. All rights of way and easements anticipated for the Project have been obtained.  
 
1.10  EQUAL EMPLOYMENT OPPORTUNITY 
 

A. During the performance of the Contract, the Bidder agrees as follows: 
 

1. The Bidder shall not discriminate against any employee or applicant for 
employment, or in any employment action during employment, based upon any 
applicable, legally-recognized and protected basis, including, but not limited to, 
veteran status, uniformed service member status, race, color, religion, sex, sexual 
orientation, gender identity, age (40 and over), pregnancy (including childbirth, 
lactation and related medical conditions), national origin or ancestry, citizenship 
status, physical or mental disability, genetic information (including testing and 
characteristics), or any other consideration protected by federal, state, or local law.  

 
2. The Bidder shall, in all solicitation or advertisement for employees placed by or on 

behalf of Bidder, state that all qualified applicants will receive consideration for 
employment without regard to any applicable, legally-recognized and protected 
consideration, including, but not limited to veteran status, uniformed service member 
status, race, color, religion, sex, sexual orientation, gender identity, age (40 and over), 
pregnancy (including childbirth, lactation and related medical conditions), national 
origin or ancestry, citizenship status, physical or mental disability, genetic information 
(including testing and characteristics), or any other characteristic or basis protected by 
federal, state, or local law.  

 
  3. The Bidder shall send to each labor union or representative of the workers, with 

which the Bidder has a collective bargaining agreement or other contract or 
understanding, a notice advising the labor union or worker's representative of the 
Bidder's commitments under the Equal Employment Opportunity Program of the 
Owner and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

 
  4. The Bidder and its subcontractors, if any, shall file compliance reports at 

reasonable times and intervals with the Owner in the form and to the extent 
prescribed by the Owner or the Georgia Department of Natural Resources.  
Compliance reports filed at such times as directed shall contain information as to 
the employment practices, policies, programs and statistics of the Bidder and its 
subcontractors. 

 
5. Bidder shall demonstrate by the documentation required in Paragraph C, below, that 

a “Good Faith Effort” has been made to achieve compliance with the Owner’s goal 
that a minimum of ten percent (10%) of the Contract Price shall be subcontracted to 
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a Disadvantaged Business Enterprise (DBE). “DBE” shall have the meaning as is 
defined in applicable federal law, including the current rules and regulations of the 
United States Department of Transportation. More specifically, the term “DBE” 
means a firm or business which is at least fifty-one percent (51%) owned, operated, 
capitalized, and controlled by one or more United States citizens or lawfully 
admitted residents who are socially and economically disadvantaged. 
 
As used herein, the term “subcontracted” means providing subcontracting services 
or furnishing products or materials to be utilized in the performance of the Work. 

 
  6. The Bidder shall include the provisions of paragraphs 1 through 6 of this Section 

1.10.A in every subcontract or purchase order so that such provisions will be 
binding upon each subcontractor or vendor. 

 
 B. In determining whether a Bidder has made “Good Faith Efforts”, the Owner will look at 

the effort that a Bidder has made. 
 
 C. The following list of kinds of efforts is provided for consideration, but this is not an 

exhaustive list of efforts that may be considered by the Owner: 
 
  1. Whether the Bidder attended any pre-solicitation or pre-bid meetings that were 

scheduled by the Agent to inform DBEs of contracting and subcontracting 
opportunities; 

 
  2. Whether the Bidder advertised in general circulation, trade association, and DBE-

focus media concerning the sub-contracting opportunities; 
 
  3. Whether the Bidder provided written notice to a reasonable number of specific 

DBEs that their interest in the Contract was being solicited, in sufficient time to 
allow the DBEs to participate effectively; 

 
  4. Whether the Bidder followed up initial solicitations of interest by contacting 

DBEs to determine with certainty whether the DBEs were interested; 
 
  5. Whether the Bidder selected portions of the Work to be performed by DBEs in 

order to increase the likelihood of meeting the DBE goals (including, where 
appropriate, breaking down contracts into economically feasible units to facilitate 
DBE participation); 

 
  6. Whether the Bidder provided interested DBEs with adequate information about 

the Drawings, Specifications and requirements of the Contract Documents; 
 
  7. Whether the Bidder negotiated in good faith with interested DBEs, not rejecting 

DBEs as unqualified without sound reasons based on a thorough investigation of 
their capabilities; 

 
  8. Whether the Bidder made efforts to assist interested DBEs in obtaining bonding, 

lines of credit, or insurance required by the Contract Documents or Contractor;  
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 D. Each Bidder shall include with his or her Bid a Statement of Disadvantaged Firm 

Utilization.  Such statement shall include, as a minimum, the names and addresses of all 
DBE firms providing subcontracting services, furnishing products or materials, etc., the 
nature of the work to be contracted; and the anticipated cost of the services by each 
named firm as a percentage of the total Contract Price set forth in the Bid.  The 
percentage participation should be calculated on the basis of the proportion of total 
dollar value of the Bid, including bulk purchase materials supplied by DBEs. 

 
 E. It is the desire of the Owner that DBEs be given the opportunity to bid on the various 

parts of the Work, and that to the extent feasible, DBE firms in the Middle Georgia area 
will be solicited and used.  However, this desire is not intended to restrict or limit 
competitive bidding or to increase the cost of the Work.  The Owner supports a healthy, 
free market system that seeks to include responsible businesses and provide ample 
opportunities for business growth and development. 

 
In an effort to assist minority-owned businesses, Georgia law permits an income tax 
adjustment on the state tax return of any company that subcontracts with a certified 
minority-owned firm to furnish goods, property or services to the State of Georgia 
pursuant to O.C.G.A. § 48-7-38. Suppliers should consult with their tax advisors to find 
out how to take advantage of these tax credits. 

 
1.11  NOTICE OF SPECIAL CONDITIONS 
 
  If any special federal, state, county or city laws, municipal ordinances, and the rules and 

regulations of any authorities having jurisdiction over construction of the Project, 
enclosed, herein referred to, or applicable by law to the Project, conflict with 
requirements of the Contract Documents, then the federal, state, county or city laws, 
municipal ordinances, and the rules and regulations of any authorities having 
jurisdiction over construction of the Project shall prevail and supersede the conflicting 
requirements of the Contract Documents. 

 
1.12  OBLIGATION OF BIDDER 
 
 A. By submission of a Bid, each Bidder warrants that Bidder has inspected the site and has 

read and is thoroughly familiar with the Contract Documents (including all addenda).  
The failure or omission of any Bidder to examine any form, instrument or document 
shall in no way relieve any Bidder from any obligation in respect to the Bid. 

 
B. Special attention is directed to Article 4, “Insurance” contained at pages 00700-3 

through 00700-6 in the General Conditions.  The Owner requires (1) “Worker’s 
Compensation and Employer’s Liability Insurance,” (2) “Commercial General and 
Umbrella Liability Insurance,” (3) “Business Auto and Umbrella Liability Insurance,” 
and (4) “Materials and Floater” Insurance.  For each of the required policies, the Owner 
requires a certificate of insurance at least quarterly, a copy of the endorsement of the 
insurance company showing the Owner as an additional insured, and a copy of the 
insurance policy declaration and any necessary endorsements. 
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C. Attention is further directed to Paragraph 6 of 00500, Contract Agreement and Article 9 
of 00700, General Conditions regarding assignments. Prior written consent of the 
Owner is required for any assignment of any portion of this Contract, including any 
assignment due to “buyout” of Bidder or other acquisition of Bidder where the Bidder is 
a corporation or where Bidder is 50 percent or more owned by a corporation, firm, or 
person.   

 
1.13  METHOD OF AWARD 
 
 A. The Contract, if awarded, will be awarded to the lowest responsible and responsive 

Bidder whose Bid meets the requirements and criteria set forth in the Contract 
Documents.  The Contract, if awarded, will be awarded by Base Bid Option #1 on a 
lump sum basis, comprised of unit prices, for the performance and completion of all 
Work required by the Contract Documents.  The Owner may consider Base Bid Option 
#2 with the awarded contractor if feasible.  

 
 B. The Bidder to whom the award is made will be notified.  The Owner reserves the right 

to reject any and all Bids and to waive any technicalities and informalities in Bids 
received whenever such rejection or waiver is in the Owner’s interest. 

 
 C. A responsive Bidder shall be one who submits a Bid in the proper form without 

qualification or intent other than as called for in the Contract Documents, and who 
binds itself on behalf of the Bid to the Owner with the proper Bid Bond completed and 
attached, and who properly completes all forms required to be completed and submitted 
at the time of the Bidding.  The Bidder shall furnish all data, documents, forms, and 
certifications required by the Contract Documents.  Failure to do so may result in the 
Bid being declared non-responsive. 

 
 D. A responsible Bidder shall be one who can fulfill the following requirements:  
 
  1. The Bidder shall maintain a permanent place of business.  This requirement 

applies to the Bidder where the Bidder is a division of a corporation, or where the 
Bidder is 50 percent or more owned by a person, corporation or firm. 

 
  2. The Bidder shall demonstrate adequate construction experience and sufficient 

equipment resources to properly perform the work under and in conformance 
with the Contract Documents.  This evaluation will be based upon a list of 
completed or active projects and a list of construction equipment available to the 
Bidder to perform the work.  The Owner may make such investigations as 
deemed necessary to determine the ability of the Bidder to perform the Work, and 
the Bidder shall furnish to the Owner all such information and data for this 
purpose as the Owner may reasonably request.  The Owner reserves the right to 
reject any Bid if the evidence submitted by, or investigation of, such Bidder fails 
to satisfy the Owner that such Bidder is properly qualified to carry out the 
obligations of the Contract Documents and to complete the Project contemplated 
therein. 

 
  3. The Bidder shall demonstrate financial resources of sufficient strength to meet the 
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obligations incident to the performance of the Work covered by the Contract 
Documents.  The ability to obtain the required Performance and Payment Bonds 
will not alone demonstrate adequate financial capability. 

 
1.14  EMPLOYMENT OF LOCAL LABOR 
 
  Preference in employment on the Project shall, insofar as practical, be given to qualified 

local labor. 
 
 END OF SECTION 
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FEDERAL WORK AUTHORIZATION PROGRAM AFFIDAVITS 
 
 
 
 
 

EACH BIDDER MUST PROVIDE THE OWNER WITH THE 
PROPERLY COMPLETED AND PROPERLY SIGNED FEDERAL 

WORK AUTHORIZATION PROGRAM AFFIDAVITS AS 
REQUIRED BY O.C.G.A. § 13-10-91 

 
 

THIS FORM MUST BE COMPLETED BY ALL CONTRACTORS, ALL 
SUBCONTRACTORS AND ALL SUB-SUBCONTRACTORS 

 
 

THE FORMS ARE ATTACHED HERETO. 
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Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1) 
 
 By executing this affidavit, the undersigned contractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services on behalf of the Macon Water Authority has 
registered with, is authorized to use and uses the federal work authorization program commonly 
known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned 
contractor will continue to use the federal work authorization program throughout the contract 
period and the undersigned contractor will contract for the physical performance of services in 
satisfaction of such contract only with subcontractors who present an affidavit to the contractor 
with the information required by O.C.G.A. § 13-10-91(b).  Contractor hereby attests that its 
federal work authorization user identification number and date of authorization are as follows:  
_________________________________ 
Federal Work Authorization User Identification Number 
_________________________________ 
Date of Authorization  
_________________________________ 
Name of Contractor   
_________________________________ 
Name of Project  
 
Name of Public Employer: the Macon Water Authority 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on _______________, ___, 20___ in ______________ (city), ______ (state). 
 
_________________________________ 
Signature of Authorized Officer or Agent 
 
_______________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
SUBSCRIBED AND SWORN BEFORE ME  
ON THIS THE ______ DAY OF ______________, 20___.      
_________________________________ 
NOTARY PUBLIC 
 
My Commission Expires: __________________, 20___. 
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Subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(3)  
 

 By executing this affidavit, the undersigned subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services under a contract with ____________________ 
__________________ [insert name of contractor] on behalf of the Macon Water Authority has 
registered with, is authorized to use and uses the federal work authorization program commonly 
known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned 
subcontractor will continue to use the federal work authorization program throughout the 
contract period and the undersigned subcontractor will contract for the physical performance of 
services in satisfaction of such contract only with sub-subcontractors who present an affidavit 
to the subcontractor with the information required by O.C.G.A. § 13-10-91(b).  Additionally, 
the undersigned subcontractor will forward notice of the receipt of an affidavit from a sub-
subcontractor to the contractor within five business days of receipt.  If the undersigned 
subcontractor receives notice that a sub-subcontractor has received an affidavit from any other 
contracted sub-subcontractor, the undersigned subcontractor must forward, within five business 
days of receipt, a copy of the notice to the contractor.  Subcontractor hereby attests that its 
federal work authorization user identification number and date of authorization are as follows:  
_________________________________ 
Federal Work Authorization User Identification Number 
_________________________________ 
Date of Authorization  
_________________________________ 
Name of Subcontractor   
_________________________________ 
Name of Project  
 
Name of Public Employer: Macon Water Authority  
 
I hereby declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on ______________, ___, 20___ in ______________ (city), __________ (state). 
_________________________________ 
Signature of Authorized Officer or Agent 
_______________________________ 
Printed Name and Title of Authorized Officer or Agent  
 
SUBSCRIBED AND SWORN BEFORE ME  
ON THIS THE ______ DAY OF ______________, 20____.      
_________________________________ 
NOTARY PUBLIC 
 
My Commission Expires: ___________________, 20____. 
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Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(4) 
 

 By executing this affidavit, the undersigned sub-subcontractor verifies its compliance 
with O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which 
is engaged in the physical performance of services under a contract for 
__________________________________ [insert name of subcontractor or sub-subcontractor with whom such sub-

subcontractor has privity of contract] and ______________________________________ [insert name of contractor] 
on behalf of the Macon Water Authority has registered with, is authorized to use and uses the 
federal work authorization program commonly known as E-Verify, or any subsequent 
replacement program, in accordance with the applicable provisions and deadlines established in 
O.C.G.A. § 13-10-91.  Furthermore, the undersigned sub-subcontractor will continue to use the 
federal work authorization program throughout the contract period and the undersigned sub-
subcontractor will contract for the physical performance of services in satisfaction of such 
contract only with sub-subcontractors who present an affidavit to the sub-subcontractor with 
the information required by O.C.G.A. § 13-10-91(b). The undersigned sub-subcontractor shall 
submit, at the time of such contract, this affidavit to ______________________________ [insert 
name of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract]. Additionally, the 
undersigned sub-subcontractor will forward notice of the receipt of any affidavit from a sub-
subcontractor to _____________________________ [insert name of subcontractor or sub-subcontractor with 
whom such sub-subcontractor has privity of contract].  Sub-subcontractor hereby attests that its federal work 
authorization user identification number and date of authorization are as follows:  
_________________________________ 
Federal Work Authorization User Identification Number 
_________________________________ 
Date of Authorization  
_________________________________ 
Name of Sub-subcontractor   
_________________________________ 
Name of Project  
_________________________________ 
Name of Public Employer  
 
I hereby declare under penalty of perjury that the foregoing is true and correct. 
 
Executed on ____________, ___, 20___ in _____________ (city), ___________ (state). 
_________________________________ 
Signature of Authorized Officer or Agent 
_______________________________ 
Printed Name and Title of Authorized Officer or Agent  
 
SUBSCRIBED AND SWORN BEFORE ME  
ON THIS THE ______ DAY OF ______________, 20___.      
_________________________________ 
NOTARY PUBLIC 
 
My Commission Expires: ___________________, 20___. 
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SECTION 00300 
BID 

 
TO: MACON WATER AUTHORITY 
 
 
FROM:                  
     (Bidder's Name) 
 
FOR:  ________________________________________________ 
 
           
          Submitted:     , 20__   
 
 
The undersigned Bidder, in compliance with your Invitation to Bid for the construction of this Project, 

having examined the Contract Documents and the site of the proposed Work, and being familiar with all 

of the conditions surrounding the construction of the proposed Project, including the availability of 

materials and labor, hereby proposes to construct the Project in accordance with the Contract 

Documents. 

 

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Macon Water Authority, in 

the form of Contract Agreement specified, and to furnish all necessary products, machinery, tools, 

apparatus, means of transportation and labor necessary to complete the construction of the Work in full 

and complete accordance with the reasonably intended requirements of the Contract Documents to the 

full and entire satisfaction of the Macon Water Authority with a definite understanding that no money 

will be allowed for extra work except as set forth in the Contract Documents, for the following prices:  
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Item 
No. Quantity Unit Description Unit Price Total Price 

1 MOTOR REPLACEMENT AND INSTALLATION 

a. 2 Per 
Each 

Provide new motors that 
meet or exceed all 
specifications in the 
Contract Documents. 

    

b. 1 LS Remove existing motors and 
install new motors.     

2 CONTINGENCY TO BE USED AT THE DIRECTION OF THE OWNER 

a. 1 LS Contingency - 10%     

  TOTAL BASE BID OPTION #1 (ITEMS 1a-2a): 

 

 

Item 
No. Quantity Unit Description Unit Price Total Price 

3 MOTOR REPLACEMENT AND INSTALLATION 

a. 2 Per 
Each 

Provide new TEFC IEEE 
841 Motors that meet or 
exceed all specifications in 
the Contract Documents. 

    

b. 1 LS 
Remove existing motors and 
install new TEFC IEEE 841 
motors. 

    

4 CONTINGENCY TO BE USED AT THE DIRECTION OF THE OWNER 

a. 1 LS Contingency - 10%     

  TOTAL BASE BID OPTION #2 (ITEMS 3a-4a): 
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Total Bid for Items 1a through 2a  inclusive, in the amount of 

____________________________________________________________________________ Dollars 

($______________________________________) which sum hereinafter is called the “Base Bid Option #1”. 

 
 
Total Bid for Items 3a through 4a  inclusive, in the amount of 

____________________________________________________________________________ Dollars 

($______________________________________) which sum hereinafter is called the “Base Bid Option #2”. 

 
 
The Bidder agrees hereby to commence Work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Engineer, and to fully complete all Work 
under this Contract within one hundred and eighty (180) consecutive calendar days from and including 
said date specified in the written order of the Engineer.  Bidder understands that time is of the essence 
for the work under this Contract, and timely completion of the Work is important for MWA’s 
operations.  Therefore, Bidder further agrees to pay as damages, the sum of $200.00 for each calendar 
day thereafter required to achieve substantial completion of all Work which Bidder agrees is a 
reasonable and good faith estimate of the damages that MWA would incur as a result in Bidder’s delay 
in achieving substantial completion of the Work.  
 
The Bidder declares an understanding that the quantities shown for unit price items are subject to either 
increase or decrease, and that should the quantities of any of the items of Work be increased, the Bidder 
proposes to do the additional Work at the unit prices stated herein; and should the quantities be 
decreased, the Bidder also understands that payment will be made on the basis of actual quantities at the 
unit price bid and will make no claim for additional costs or anticipated profits for any decrease in 
quantities; and that actual quantities will be determined upon completion of Work, at which time 
adjustment will be made to the Contract Price by direct increase or decrease. 
 
In case of discrepancies between the figures shown in the unit prices and the totals, the unit prices shall 
apply and the totals shall be corrected to agree with the unit prices.  In case of discrepancies between 
written amounts and figures, written amounts shall take precedence over figures and the sum of all Bid 
extensions (of unit prices) plus lump sum items shall take precedence over the Bidder’s represented 
BID TOTAL. 
 
The Bidder furthermore agrees that, in the case of a failure to execute the Contract Agreement and 
Bonds within ten days after receipt of conformed Contract Documents for execution, the attached Bid 
Bond accompanying this Bid and the monies payable thereon shall be paid into the funds of the Macon 
Water Authority as damages for such failure. 
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Attached hereto is a Bid Bond for the sum of  _________ 
 
                                      Dollars ($                                ) according to the conditions of "Instructions to 
Bidders" and provisions thereof. 
 
Bidder acknowledges receipt of the Following Addenda: 
 
  Addendum No. 1, dated:  
 
  Addendum No. 2, dated:  
 
  Addendum No. 3, dated:  
 
  Addendum No. 4, dated:  
 

 
Remainder of Page Left Blank 

[Signatures, attestations, and seal on following page]
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 BIDDER:  
 
   By:  
 
   Name:  
      (Print or Type) 
 
   Title:  
 
   Address:  
 
       
 
   Phone:  
 
 
   Attest:  
 
   Name:  
      (Print or Type) 
 
   Title:   
 

(SEAL) 
 
 
Note:  Attest for a corporation must be by the secretary of record for the corporation, as reflected in the 
records of the Georgia Secretary of State; for a partnership by another partner; for an individual by a 
notary. 
 
Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a 
partnership, it shall be signed by a partner.  If signed by others, authority for signature shall be attached. 
 
The full names and addresses of persons or parties interested in the foregoing Bid, as principals, are as 
follows: 

Name Address 

      

    

    

    

    
 
 
 END OF SECTION 
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 SECTION 00410 
BID BOND 

 
 
STATE OF GEORGIA 
 
 
COUNTY OF MACON-BIBB 
 
 
KNOW ALL MEN BY THESE PRESENTS, that we,                                                              , as 
Principal, and                                                                                          , as Surety, are held and firmly 
bound unto the Owner, the Macon Water Authority, in the sum of                      ________________ 
Dollars ($                                   ) lawful money of the United States of America, for the payment of 
which sum well and truly to be made, we bind ourselves, our heirs, personal representatives, 
successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted to the Owner a Bid for the 
_____________________________________________________________________. 
 
 
NOW THEREFORE, the conditions of this obligation are such that if the Bid be accepted, the 
Principal shall, within ten days after receipt of conformed Contract Documents, execute a Contract 
in accordance with the Bid upon the terms, conditions and prices set forth therein, and in the form 
and manner required by the Contract Documents and execute sufficient and satisfactory separate 
Performance and Payment Bonds payable to the Owner, each in an amount of 100 percent of the 
total Contract Price, in form satisfactory to the Owner , then this obligation shall be void; otherwise, 
it shall be and remain in full force and effect in law; and the Surety shall, upon failure of the 
Principal to comply with any or all of the foregoing requirements within the time specified above, 
immediately pay to the aforesaid Owner, upon demand, the amount hereof in good and lawful 
money of the United States of America, not as a penalty, but as delay damages. 
 
This bond is given pursuant to and in accordance with the provisions of the Georgia Procurement 
Manual and Georgia Local Government Public Works Construction Law, O.C.G.A. § 36-91-1 et. 
seq.. All the provisions of the law referring to this character of bond as set forth in said Manual or 
Code Sections or as may be hereinafter enacted and these are hereby made a part hereof to the same 
extent as if set out herein in full. 
 

Remainder of Page Left Blank 
[Signatures, attestations, and seals on following page] 
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IN WITNESS WHEREOF, the said Principal has hereunder affixed its signature and seal, and said 
Surety has hereunto caused to be affixed its corporate signature and seal, by its duly authorized 
officers, on this                      day of        ____________                                        , 20___. 
 
CONTRACTOR - PRINCIPAL:  
 
     By:  
 
     Name:  
       (Print or Type) 
     Address:  
 
         
 
     Phone:  
 
    Attest:  
 
     Name:  
       (Print or Type) 
  
     Title:  
 (SEAL) 
Note:  Attest for a corporation must be by the secretary of record for the corporation, as reflected in 
the records of the Georgia Secretary of State; for a partnership by another partner; for an individual 
by a notary. 
 
SURETY:  
 
     By:  
 
     Name:  
       (Print or Type) 
   
     Title:  
 
     Phone:  
 
    Attest:  
 
     Name:  
       (Print or Type) 
 
     Title:  
 (SEAL) 
Note:  Surety companies executing bonds must appear on the Treasury Department’s most current 
list (Circular 570 as amended) and be authorized to transact business in the state where the Project is 
located. 
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END OF SECTION 
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 SECTION 00420 
 

STATEMENT OF BIDDER’S QUALIFICATIONS 
 
 
All questions must be answered and the data given must be clear and comprehensive.  This 
statement must be notarized.  If necessary, questions may be answered on separate attached sheets.  
The Bidder may submit any additional information desired.  Attach all additional sheets to this 
statement. 
 
1. Name of Bidder:  
 
2. Permanent main office address:  
 
3. When organized:  
 
4. If a Corporation, where incorporated:  
 
5. How many years have you been engaged in the contracting business under your present  
 firm or trade name?  
 
6. Contracts on hand: (Schedule these, showing amount of each contract and the appropriate 

anticipated dates of completion):  
 
7. General description of type of work performed by your company:  
   
 
8. Have you ever failed to complete any work awarded to you?  If so, where and why? 
   
 
9. Have you ever defaulted on a contract?  If so, where and why? 
   
 
10. Attach a list of the most important projects recently completed by your company which are 

similar in scope to this Project.  For each project, list its:  official name and owner, a contact 
person's name, company and position, address and phone number; completion date; and 
contract amount. 

 
11. Names, background and experience of the principal members of your organization, including 

officers:  
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12. The undersigned hereby authorizes and requests any person, firm, or corporation to furnish 
any information requested by the Owner in verification of the recitals comprising this 
Statement of Bidder’s Qualifications. 

 
 
 Dated this                   day of                                           , 20___. 
 
 
 
BIDDER:  
 
 
 By:  
 
 Title:  
 
 
 
State of                                 
 
County of                               
 
 
                                                                    being duly sworn deposes and says that he or she is            
                             of                                                            and that the answers to the foregoing 
questions and all statements therein contained are true and correct.  Subscribed and sworn to before 
me this                day of                                       , 20___. 
 
 
                             Notary Public:  
 
 (SEAL) 
 
 
My Commission Expires:                                             
                                   (Date) 
 
 
 
 
 END OF SECTION 
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 SECTION 00421 
STATEMENT OF EQUIPMENT 

 
 
 
Show machinery and other equipment available to the Bidder for prosecuting the Work required by 
the Contract Documents.  (To be filled in by Bidder and submitted with Bid.) 
 
 

Available Machinery and 
Other Equipment 

Kind - Size - Capacity 

 
 

Location 

 
 

Ownership 

Date Proposed 
To Be Placed 

On Work 
 
 
 
 
 
 
 
 
 
 
 
 
 
The above is a true statement of the equipment available to the undersigned Bidder for prosecuting 
the Work required by the Contract Documents.  Where it is shown that the equipment is not owned 
by the Bidder, arrangements have been made with the owners to furnish the equipment.  
 
 
   Signed:  
 
    Name:  
 
     Title:  
 
 
 END OF SECTION 
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 SECTION 00422 
 

CORPORATE CERTIFICATE 
 
 

I,                                                  , certify that I am the Secretary of the Corporation named as Bidder 

in the foregoing Bid; that                                                   , who signed said Bid on behalf of the 

Bidder was then                                                    of said Corporation; that said Bid was duly signed 

for and on behalf of said Corporation by authority of its Board of Directors, and is within the scope 

of its corporate powers; that said Corporation is organized under the laws of the State of                    

                . 

This                         day of                                         , 20___. 

 
 
    (Corporate Secretary)    
 
 
 (SEAL) 
 
 
 
 
 END OF SECTION 
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 SECTION 00423 
STATEMENT OF DISADVANTAGED FIRM UTILIZATION 

 
 
The Bidder shall list all disadvantaged firms, as are defined in the Instructions to Bidders, providing 
subcontracting services, furnishing products or materials, etc., to be utilized in the performance of 
the work.  This list shall be submitted in the following format: 
 
 

 
 

Subcontractor 
(Name & Address) 

 
Nature of Work 
to be Contracted 

 
Group 

(Local, DBE) 

Anticipated 
Cost of 
Services 

($ Value, %) 

   $ 

   % 

   $ 

   % 

   $ 

   % 

   $ 

   % 

   $ 

   % 

   $ 

   % 

   $ 

   % 

   $ 

   % 

   $ 

   % 

 
NOTE: Any proposed changes from the above list shall be submitted in writing to the Macon 

Water Authority prior to initiation of the action, with the reason for the proposed 
deviation. 

 
 
 END OF SECTION 
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 SECTION 00425 
 

LICENSE CERTIFICATION 
 
 
 
Contractor’s Name:  
 
Georgia License Number:  
 
Expiration Date of License:  
 
 
 
 
I certify that the above information is true and correct and that the classification noted is applicable 
to the Bid for this Project and for the Work to be performed on this Project. 
 
 
      Signed:  
 
     Printed:  
 
        Date:  
 
 
 
 END OF SECTION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
   



 
 

 

Rev. 01/26 10/2/2026 AWTP-(2) 1000 Hp Reservoir Vertical Turbine 
 

 SECTION 00426 

CONTRACTOR PERSONNEL SCREENING CERTIFICATION 
Motor Vehicle Record (MVR) and Background Check Verification 

 

Project / Location: ________________________________ 

Contractor Company Name: __________________________ 

MWA Project Manager: ________________________ 

Contract Effective Date: __________________________ 

Contract End Date: __________________________ 

PURPOSE 

To protect Macon Water Authority (MWA) facilities, employees, customers, and critical 
infrastructure, contractors performing work at MWA locations are required to screen 
personnel assigned to work on-site. These requirements support MWA’s risk management 
practices, insurance obligations, and overall site security expectations. 

CONTRACTOR RESPONSIBILITIES 

• Conduct background checks on all employees, subcontractors, and representatives 
assigned to perform work at MWA facilities. 

• Conduct Motor Vehicle Record (MVR) reviews for all personnel operating vehicles or 
equipment in connection with work performed for MWA. 

• Ensure screenings are completed by the Contractor, at the Contractor’s expense, and in 
compliance with all applicable laws and employment regulations. 

• Not assign personnel who present safety, security, or driving risks based on screening 
results. 

• Maintain documentation of completed screenings and provide confirmation of 
compliance to MWA upon request. 

• Ensure newly assigned personnel complete required screenings prior to receiving site 
access. 

INSURANCE AND RISK ACKNOWLEDGMENT 

The Contractor acknowledges that these screening requirements are part of MWA’s loss 
prevention and insurance risk management practices. Failure to comply may result in 
removal from the project site, denial of access, contract termination, or potential liability 
exposure for damages, incidents, or losses arising from inadequate personnel screening. 
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MWA does not conduct, manage, or retain contractor screening records. Responsibility for 
compliance rests solely with the Contractor. 

CERTIFICATION 

I certify that my company will comply with the requirements outlined above and will 
ensure all personnel assigned to MWA facilities meet these standards. 

 

Authorized Contractor Representative Name: ___________________________________ 

 

Title: ___________________________________________________________________ 

 

Signature: _______________________________________________________________ 

 

Date: ___________________________________________________________________ 



SECTION 00430 
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CONTRACTOR’S CERTIFICATION OF AUTHORITY 

(IF OUT OF STATE CONTRACTOR) 
 
 
 
Contractor’s Name:  
 
Georgia Certificate of Authority Number:  
 
Expiration Date of Certificate:  
 
 
 
 
I certify that the above information is true and correct and that the classification noted is applicable 
to the Bid for this Project. 
 
 
      Signed:  
 
     Printed:  
 
        Date:  
 
 
 
 END OF SECTION 
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 SECTION 00480 
 

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 
STATE OF GEORGIA COUNTY OF ___________ 
                                                                                   , being first duly sworn, deposes and says that: 
 
He or she is    
    (Owner, Partner, Officer, Representative or Agent) 
of                                                                            , the Bidder that has submitted the attached Bid; 
 
He or she is fully informed respecting the preparation and contents of the attached Bid and of all 
pertinent circumstances respecting such Bid;  
 
He or she understands that collusive bidding is a violation of State and Federal law and can result in 
fines, prison sentences, and civil damages awards; 
 
Such Bid is genuine and is not a collusive or sham Bid; 
 
Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees 
or parties in interest, including this Affiant, has in any way colluded, conspired, connived or agreed, 
directly or indirectly with any other Bidder, firm or person to submit a collusive or sham Bid in 
connection with the Contract for which the attached Bid has been submitted or to refrain from 
bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by 
agreement or collusion or communication or conference with any other Bidder, firm or person to fix 
the price or prices in the attached Bid or of any other Bidder, or to fix any overhead, profit or cost 
element of the Bid price or the Bid price of any other Bidder, or to secure through any collusion, 
conspiracy, connivance or unlawful agreement any advantage against the Owner, the Macon Water 
Authority, or any person interested in the proposed Contract; and 
 
The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its 
agents, representatives, owners, employees, or parties in interest, including this Affiant. Affiant 
agrees to abide by all conditions of this Bid, and certifies that he or she is authorized to sign this Bid 
for the Bidder. 
 
     (Signed)   
 
     (Title)   
 
Subscribed and Sworn to before me this              day of                                          , 20___. 
 
                                                My Commission Expires:    
          (Notary Public)           
 (SEAL) 
  
Note:  If the Bidder is a partnership, all of the partners and any officer, agent or other person who 
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may have represented or acted for the partnership shall also make the foregoing oath.  If the Bidder 
is a corporation, all officers, agents, or other persons who may have acted for or represented the 
corporation shall also make the oath. 
 
 END OF SECTION 
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MACON WATER AUTHORITY                  Agreement Number 001 
 
 

Agreement For Services 
 
 This Agreement For Services (“Agreement”), dated this ____ day of ______ 20__, sets 
forth the terms and conditions under which the MACON WATER AUTHORITY (the 
“Owner”) hereinafter retains the Services of __________________________(the “Contractor”). 
This Agreement shall be effective on the date above if signed by both of the Owner’s Board 
Chairman and Executive Director. 

 
 
1. PARTIES TO AGREEMENT 
 
The Owner’s address and its contact person(s) are: 
 
 Macon Water Authority 
 790 Second Street 

P.O. Box 108 
Macon, GA 31202-0108 

 
 
 Attention: Jay Payne, Project Manager 
 Phone: (478) 738-6521 
 Fax: (478) 738-3864 
 
 
The Contractor’s address and its contact person(s) are: 
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2. PROJECT AND SCOPE OF SERVICES 

2.1 The Contractor shall provide Services, as hereinafter particularly described below, on the 
following project (hereinafter referred to as the “Project”): 
 
AWTP-(2) 1000 Hp Reservoir Vertical Turbine 
 
2.2 The Contractor represents to the Owner that individuals that the Contractor shall utilize to 
fulfill and complete this Agreement possess expertise in the following disciplines and possess the 
following accreditations or other credentials, if any:  
 
 
N/A - verify 
 
 
2.3 The Contractor shall provide the Owner the following Equipment and/or Services with 
respect to the Project:  
 
The Project consists of furnishing all labor, materials, equipment, tools and incidentals required 
for the installation (replacement) of two (2) 1000 HP motors at the Amerson Water Treatment 
Plant (AWTP) Reservoir Pump Station.  Winning bidder must provide, install and laser-align the 
motors.  Installation will include providing a crane, removing and replacing the pump house 
roof, existing motor removal and transport to on-site storage location, providing provisions for 
vibration detectors 90 degrees apart with ¼-28 UNF tapped hole to mount our sensors, providing 
(and laser aligning shafts) a new coupling for each unit, making all electrical disconnections and 
reconnections, installing a vibration system (and ensuring proper operation), performing 
vibration analysis before and after new motor installation, and all other tasks, requirements, and 
specifications outlined in the contract documents. 
 
 
2.4  As part of its Services, the Contractor shall produce for the Owner the following tangible 
products or deliverables:  
 
Two (2) 1000 HP motors at the Amerson Water Treatment Plant (AWTP) Reservoir Pump 
Station 
 
 
 
3.  WHEN SERVICES WILL BE PERFORMED 

3.1  Start Date:      __ 
  Completion Date:      __ 
 
 
4.  COMPENSATION PAYABLE TO CONTRACTOR 

4.1  Compensation under this Agreement shall be pursuant to the terms specified in the 
amount of $_______________________. 
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4.2 Contractor shall be solely responsible for sales, consumer, use, and similar taxes legally 
enacted by a governmental entity. This further includes tariffs, duties, customs fees, import taxes, 
or similar charges imposed by a governmental authority.  
  
5. WORKING RELATIONSHIP 
 
5.1 The Contractor will function in cooperation with the Owner’s designated representative, 
which is set forth in Section 1 of this Agreement.  The Contractor will consult with the Owner 
before finalizing recommendations or taking action at Project milestones or other key decision 
points. 
 
5.2 The Owner shall have the right, at its sole discretion, to demand and require the 
Contractor to remove any employee or subcontractor working for the Contractor on the Project 
and to replace such employee or subcontractor without cost or liability to the Owner. 
 
5.3 For purposes of safety and otherwise, the Contractor, at all times, shall ensure its ability 
to thoroughly and clearly communicate, in any and all necessary languages, with the Owner and 
with the Contractor’s employees, agents, representatives, and subcontractor.  The Contractor 
agrees to employ one or more supervisory-level personnel capable of thoroughly and clearly 
communicating, in any and all necessary languages, with the Owner and with the Contractor’s 
employees, agents, representatives, and subcontractor, and that such supervisory-level and 
language-capable personnel shall be stationed at and assigned to the location(s) or site(s) where, 
and at all times when, any and all work or services under this Agreement shall be performed. 
 
5.4 The Contractor shall ensure that any and all electronic devices, computers, software, 
hardware, equipment and other similar and related items that are utilized by the Contractor, or 
any entity or person under the Contractor’s supervision or control, do not harm, or allow harm, to 
the Owner’s computers, systems, networks, and technology.  The Contractor shall take any and 
all measures possible to protect the Owner’s computers, systems, networks, and technology from 
viruses and other malicious codes. 
 
 
6. COMPENSATION, BILLINGS AND BONDS 
 
6.1 The Contractor’s compensation shall be as set forth in Section 4.1. 
 
6.2 The Owner shall pay all accurate and properly rendered invoices within thirty (30) days 
from their date of receipt at the Owner’s offices.  The Owner agrees to pay any undisputed 
portion of any disputed invoice.  

6.3 As a condition precedent to final payment, whether upon completion of all Services or 
upon cancellation or termination of the Agreement, the Contractor shall (1) perform and engage 
in a formal checkout process with the Owner for purposes of completing all forms, submitting 
documentation, and providing the Owner any and all other information, items or things required 
by the Contract Documents, and (2) return all of the Owner’s property to the Owner. 
 
6.4 The contractor for this project shall be required to furnish both a Performance and a 
Payment Bond, satisfactory to the owner, each in the amount of 100% of the Contract Price. 
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7. CANCELLATION OR TERMINATION BY OWNER 
 
7.1 The Owner reserves the right to cancel or terminate this Agreement with notice in writing 
to the Contractor.  In the event of cancellation or termination, the Owner shall pay to the 
Contractor all compensation earned and, where applicable, reimbursable expenses incurred up to 
and including the effective date of cancellation or termination provided the Contractor is not in 
breach of this Agreement. 
 
7.2 Within three (3) business days of such cancellation or termination, and pursuant to 
Paragraph 6.3, above, the Contractor shall produce, submit and deliver to the Owner all 
documents, material, data and information gathered or developed for the Project, including all of 
the items identified in Paragraphs 10.1, 10.2, and 10.3, below.  Under no circumstances shall the 
Contractor assert any lien or other claim over or relating to any such documents, material, data 
and information.  
 
7.3 The Owner may, without cause, order the Contractor in writing to suspend, delay or 
interrupt the work or services covered by this Agreement, in whole or in part, for such period of 
time as the Owner may determine. For an extended delay beyond 30-days, the Owner will pay 
the Contractor for costs caused by a delay in work due to price increase, if this applies. 
 
 
8. INDEPENDENT CONTRACTOR 
 
8.1 The Contractor and its employees shall perform as an Independent Contractor and not as 
employee(s) of the Owner.  The Contractor retains sole and exclusive liability for all 
contributions, taxes or payments required to be made on account of the Contractor’s employees 
under federal or state income tax laws, unemployment compensation acts, social security acts, 
and all other legislation requiring employer contributions or withholdings. 
 
8.2 The Contractor is responsible for maintaining strict discipline among all personnel 
employed at any Project site, and no person under the influence of drugs or alcohol shall be 
allowed on the property of the Owner, nor shall any person employed on any Project site have in 
his or her possession any drugs, alcohol or firearms.  Unprofessional conduct, including but not 
limited to horseplay, wrestling, and fighting, shall not be permitted or allowed. 
 
 
9. RESPONSIBILITY FOR SERVICES 
 
9.1 In the performance of this Agreement, the Contractor warrants that it shall consistently 
render its best efforts and shall exercise that degree of skill and care which others would exercise 
in like circumstances and that its Services will be performed without errors or omissions. 
 
9.2 If Services performed by the Contractor fail to meet the standards set forth in Section 9.1, 
the Owner may elect to have the Contractor re-perform, or cause to be re-performed, at no cost to 
the Owner any of the Services which fail to meet said standards where: (i) such failure appears 
during the performance of the Contractor’s Services or within one year from the date of 
completion of the Contractor’s Services, and (ii) the Owner notifies Contractor of any such 
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failure within sixty (60) days of the time that the failure becomes apparent.  This paragraph shall 
not be interpreted to limit the right of the Owner to pursue and obtain any and all other remedies 
against the Contractor at law or in equity. 
 
9.3 The Owner acknowledges that the Contractor shall be entitled to rely on the accuracy and 
currency of information supplied by the Owner or by any of the Owner’s Contractors or 
consultants, or available from generally accepted reputable sources. 
 
9.4 OWNER MAKES NO OTHER WARRANTIES, EXPRESS OR IMPLIED.  
 
 
10. OWNERSHIP OF WORK PRODUCT 
 
10.1 The reports, recommendations, specifications, drawings, technical data, sketches, 
computer software, and all other information developed by the Contractor in connection with its 
performance under this Agreement (the “Information”) shall be the property of the Owner. In 
entering into this Agreement, the Contractor hereby transfers to the Owner all right, title, and 
interest, including the copyright, in and to the Information.  
 
10.2 The reports, recommendations, specifications, drawings, technical data, sketches, 
computer software, and all other information developed by equipment vendors or other third 
parties in this Agreement shall be the property of the Owner.  This provision shall not act to 
transfer rights of owners of standard software or specification packages for which copyright is 
retained by the developer. 
 
10.3 All original technical data, evaluations, reports and other work product of the Contractor 
shall be delivered to the Owner upon the completion or cancellation of Services under this 
Agreement, pursuant to Paragraph 7.2, above.  The Contractor may retain one (1) copy of all 
documents produced by the Contractor for its permanent file. 
 
10.4 Notwithstanding any other provision herein, the Contractor does not hereby provide 
owner with any rights or licenses expressed or implied, to any intellectual property rights of any 
nature owned by the Contractor. 
 
 
11. ACCOUNTING AND RECORDS 
 
11.1 Where the Contractor’s compensation includes reimbursement for any labor or expenses, 
the Contractor will maintain a system of accounting and record keeping for such labor and 
expenses.  Further, the Contractor shall allow the Owner’s inspection of necessary supporting 
receipts and documentation for audit purposes for a period of six (6) years after completion of 
Services provided under this Agreement.  The Owner’s audit rights shall not extend to the 
characterization of any lump sums, unit rates or fixed percentage, other than to verify such costs 
are properly chargeable to the Owner. 
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12. COMPLIANCE WITH LAWS 
 
12.1 The Contractor shall comply with all federal, state and local laws, regulations, 
ordinances, and other legal mandates applicable to the performance of its Services under this 
Agreement including but not limited to laws governing health, safety, the protection or 
preservation of the environment, and occupational licensing. The provisions of O.C.G.A. 45-10-
20 et seq. have not and must not be violated under the terms of this Agreement.  
 
12.2 Contractor certifies that Contractor is not currently engaged in, and agrees for the 
duration of the contract not to engage in, a boycott of Israel, as defined in O.C.G.A. Section 50-
5-85. 
 
 
13. DRUG-FREE WORKPLACE 
 
13.1 Contractor hereby certifies that he or she will not engage in the unlawful Contractor, sale 
distribution, dispensation, possession, or use of a controlled substance or marijuana during the 
performance of this Agreement. 
 
13.2 Contractor hereby certifies that, if he or she has more than one employee, including the 
Contractor, Contractor shall provide for such employee(s) a drug-free workplace, in accordance 
with the Georgia Drug-free Workplace Act as provided in O.C.G.A. Section 50-24-1 et seq., 
throughout the duration of this Agreement. 
 
13.3 Contractor hereby certifies that Contractor will secure from any subcontractor hired to 
work on any job assigned under this Agreement the following written certification: “As part of 
the subcontracting agreement with (Contractor's Name), (Subcontractor's Name) certifies to the 
contractor that a drug-free workplace will be provided for the subcontractor's employees during 
the performance of this Contract pursuant to paragraph 7 of subsection (b) of Code Section 50-
24-3." 
 
13.4 Contractor makes these certifications with the understanding that he or she may be 
suspended, terminated, or debarred if it is determined that the Contractor made false certification 
of the above or if Contractor has violated such certification by failure to carry out the 
requirements of O.C.G.A. Section 50-24-3(b). 
 
 
14. EQUAL EMPLOYMENT OPPORTUNITY 
 
14.1 The Contractor will not discriminate against any worker, employee or applicant for 
employment because of race, color, religion, sex, national origin, age, citizenship status, veteran 
status, or handicap.  The Contractor will take affirmation action to ensure that applicants are 
employed, and that workers are treated during employment, without regard to their race, color, 
religion, sex, national origin, age, citizenship status, veteran status, or handicap.  Such action 
shall include, but not be limited to the following: employment, upgrading, demotion, or transfer, 
recruitment, or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.   
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15. CONTINGENCY FEES 
 
15.1 The Contractor represents that it has not employed and shall not employ any person other 
than its own principals and employees to solicit this Agreement or any contract with the Owner, 
and that it has not and shall not pay any person other than its own principals and employees any 
fee, commission, percentage, gift or other consideration contingent upon or resulting from the 
award or making of this Agreement or any other contract with the Owner. 
 
 
16. SUBCONTRACTORS 
 
16.1 The Contractor shall manage all work and Services performed under this Agreement.  
Upon the Owner’s prior written consent, the Contractor may subcontract the Services to be 
provided.  In such event, the rights and obligations of the Contractor and the Owner will not be 
diminished. 
 
16.2 All of the Contractor’s subcontractors shall be directly responsible to Contractor and shall 
be under the Contractor’s direct supervision.  The Contractor shall be as fully responsible and 
accountable to the Owner for the acts and omissions of its subcontractor and of persons either 
directly or indirectly employed by subcontractor in the performance of Services under this 
Agreement as the Contractor is for the acts and omissions of persons it directly employs.  
Nothing contained in this Agreement shall create any contractual relationship between any 
subcontractor and the Owner. 
 
16.3 If the Contractor utilizes subcontractor(s) with respect to this Agreement, then the 
Contractor will require subcontractor(s) to comply with all terms and conditions of this 
Agreement including, but not limited to the insurance requirements.  The Contractor shall require 
all Subcontractors to supply a certificate of insurance as required herein before the Subcontractor 
commences any work. 

 
 
17. INSURANCE 
 
17.1 The Contractor and all Subcontractors shall maintain insurance in the types and coverage 
amounts shown below, which insurance shall provide coverage for Contractor during the term of 
this Agreement.  On the date the Contractor signs this Agreement, the Contractor shall provide 
the Owner with (i) an endorsement from the insurer naming the Owner as an additional insured 
under the liability policies and (ii) certificate(s) verifying that these insurance coverages and 
limits are in force.  Additional certificates of insurance shall be provided whenever individual 
policies are renewed (or replaced) on their anniversary date and at such other times as the Owner 
requests.  
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17.2 The insurance requirements of this Agreement are: 
 
Type of Insurance      Coverage Limits 
 
Workers’ Compensation with GEORGIA under Section 3A (Statutory) 
Employer’s Liability       $1,000,000 Each Accident 

$1,000,000  Disease Policy Limit 
Waiver of subrogation in favor of MWA   $1,000,000  Disease Each Employee 
 
 
Comprehensive General Liability    $1,000,000 per occurrence 
Including Contractual Liability,     $2,000,000 annual aggregate 
Including Products and Completed Operations 
Bodily Injury and Property Damage 
Including Products and Completed Operations 
Including Primary and Non-Contributory endorsement 
Including Per project aggregate endorsement     
Owner is named as additional insured 
 
 
Comprehensive Auto Liability,              $1,000,000 combined single limit       
Including owned, hired and non owned Liability 
Owner is named as additional insured 
 
 
Umbrella Liability Insurance     $5,000,000 annual aggregate 
Covering Comprehensive General Liability (CGL) and 
Comprehensive Auto Liability 
Owner is named as additional insured 
Covering Employer’s Liability 
 
17.3 If such CGL insurance contains a general aggregate limit, it shall apply separately to this 
project, (Per Project Aggregate Endorsement).  Each policy shall be indorsed with ISO Form CG 25 
03 11 85 or equivalent form with wording satisfactory to Owner. 
 
17.4 The Contractor waives all rights, including rights of subrogation, against the Owner and its 
respective directors, officers, partners, commissioners, officials, agents, insurers, Subcontractors, 
consultants and employees for damages covered by any type of insurance during and after the 
completion of the Work. 
 
17.5 The Contractor will retain ownership of all equipment supplied as set forth in: Section 2.4 
until the equipment is operational.   
 
 
18. INDEMNIFICATION 
 
18.1 The Contractor agrees to hold harmless and indemnify the Owner, its directors, officers, 
and employees from and against any and all liability, claims, actions, causes of action, losses, 
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damages, demands, suits, judgments, costs and expenses arising out of bodily injury (including 
death) to persons, damage to property, including, but not limited to, any and all costs, expenses, 
legal fees and liabilities, incurred in and about investigation, defense or prosecution thereof, to 
the extent caused by a negligent act, error or omission of the Contractor or any Subcontractor(s), 
or as a result of defective Services under this Agreement. 
 
 
19. CONTRACT ADMINISTRATION 
 
19.1 The Owner and the Contractor have each appointed certain individuals whose names and 
phone numbers appear in Section 1 to be their respective representatives in the administration 
and performance of this Agreement.  The Owner’s representative shall have no power or 
authority to change this Agreement or to execute or agree to any change orders.   
 
19.2 To be binding against the Owner, and as a condition precedent thereto, any addition, 
deletion or modification to the terms of this Agreement must be in writing and signed by the 
Board Chair and Executive Director.  The Contractor acknowledges that the Owner does not, and 
will not be deemed to, waive this condition precedent under any circumstances. 
 
19.3 Failure of the Owner or the Contractor to insist in any one or more instances on 
performance of any of the terms and conditions of this Agreement, or to exercise any right or 
privilege contained in this Agreement, or the waiver of any breach of the terms and conditions of 
this Agreement, shall not be considered as creating or constituting a waiver of any such terms, 
conditions, rights or privileges, and the same shall continue and remain in force and effect.  
 
19.4 The Contractor and the Owner will adhere to all applicable health and safety laws, rules 
and regulations including Occupational Safety and Health Administration’s (“OSHA”) Rules and 
Regulations effective at the time the work was performed. 
 
19.5 The Contractor shall not assign any of its rights, or delegate any of its duties, under this 
Agreement without the prior written consent of the Owner. 
 
19.6 This Agreement shall be governed by the laws of the State of Georgia. 
 
19.7 All agreements between the parties are incorporated into this Agreement. In the event of 
any conflict or inconsistency between this Agreement and any provisions, terms or conditions of 
any other prior agreement, the provisions, terms and conditions of this Agreement shall 
supersede, control and prevail over the conflicting or inconsistent provisions of the prior 
agreement. 
 
19.8 For purposes of this Agreement, The Macon Water Authority itself will serve in the 
capacity of engineer through the use of The Macon Water Authority’s own employees. Any 
reference to “engineer” in this Agreement, is understood to refer to The Macon Water 
Authority’s employees. 
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20. FORCE MAJEURE 
 
20.1 The Contractor will not be responsible or liable in any way for delay or failure to perform 
its obligations under this Agreement during any period which performance is prevented or 
hindered by conditions reasonably beyond its control, acts of God, fire, flood, and other 
unusually adverse weather conditions, war, embargo, explosions, riots, laws, rules, regulations 
and order of any governmental authority. 
 
 
21. AMENDMENTS 
 
21.1 The Agreement may be amended in writing by mutual consent of the parties. All 
amendments to the Agreement must be in writing and fully executed by duly authorized 
representatives of the parties. 
 
 
22. CAPTIONS 
 
22.1 The headings in this Agreement are for the convenience of the parties hereto and shall in 
no way affect the work or interpretation of this Agreement or any part hereof. 

 
 

[Remainder Of Page Left Blank] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
[Signatures On Following Page] 
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IN WITNESS WHEREOF, the Owner and the Contractor, intending to be legally bound and  
each acting through persons duly authorized, have placed their signatures on duplicate original 
copies of this Agreement. 
 
 
 
MACON WATER AUTHORITY    
 (Owner)      (Contractor) 
 
________________________________  ________________________________ 
Gary Bechtel, Board Chairman   Authorized Signature 
 
________________________________  ________________________________ 
Michel Wanna, Executive Director &  Printed Name 
President      ________________________________ 
       Title    Date 
 
       Attest: ___________________________ 
(Official Seal)        Signature 
       Title: ____________________________ 
 
 
Approved as to form: (Corporate Seal) 
 
By: ____________________________ 
 
Printed Name: __________________________ 
Attorney for Macon Water Authority 
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EXHIBIT “A” (See Paragraphs 4.1, 6.1 and 17.5) 
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 SECTION 00600 
PERFORMANCE BOND 

 
 Bond No.    
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That  
____________________________________________________________________________ 
 (Legal title and address of the Contractor) 
 
as Principal (hereinafter referred to as “Contractor”), and   
 
  
 (Legal title and address of Surety) 
 
as Surety (hereinafter referred to as “Surety”), do hereby acknowledge ourselves indebted and 
firmly bound and held unto the Macon Water Authority (the “Owner”) in the amount of  
__________ Dollars ($___________.00) to which payment Contractor and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 
 WHEREAS, the above bound Principal has entered into a Contract with Owner bearing date 
of  _______________ for construction of AWTP-(2) 1000 Hp Reservoir Vertical Turbine Project in 
accordance with Contract Documents prepared by Owner all of which said Contract Documents are 
incorporated herein by reference and made a part hereof, and are  hereinafter collectively referred to 
as the “Contract.” 
 
 NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the 
Contractor shall promptly and faithfully perform and comply with the terms and conditions of said 
Contract; and shall indemnify and save harmless the Owner against and from all costs, expenses, 
damages, injury or loss to which said Owner may be subjected by reason of any wrongdoing, 
including patent infringement, misconduct, want of care or skill, default or failure of performance 
on the part of said Principal, his agents, subcontractors of employees, in the execution or 
performance of said Contract, and shall fully reimburse and repay the said Owner any and all 
outlay, costs, and expense which it may incur in making good any such default and shall guarantee 
all products and workmanship against defects, as provided in the Contract Documents which 
comprise and constitute the Contract, for a period of one year and shall replace all defective work 
and products for such period of one year then this obligation shall be null and void; otherwise it 
shall remain in full force and effect. 
 
1. The said Surety to this bond, for value received, hereby stipulates and agrees that no change 

or changes, extension of time or extensions of time, alteration or alterations or addition or 
additions to the terms of the Contract or to the Work to be performed thereunder, or the 
specifications or drawings accompanying same shall in any wise affect its obligations on this 
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bond, and it does hereby waive notice of any such change or changes, extension of time or 
extensions of time, alteration or alterations or addition or additions to the terms of the 
Contract or to the Work or to the specifications or drawings. 

 
2. It is expressly agreed that this bond shall be amended automatically and immediately, without 

formal and separate amendments hereto, upon amendment to the Contract not increasing the 
Contract Price more than 20 percent in excess of the original Contract Price, so as to bind the 
Principal and Surety to the full and faithful performance of the Contract as so amended.  The 
term “amendment” shall include any alteration, addition, extension, or modification of any 
character whatsoever. 

 
3. If pursuant to the Contract Documents the Contractor shall be declared in default by the 

Owner under the aforesaid Contract, the Owner shall take possession of the Project and finish 
the Work by whatever method the Owner may deem expedient, in accordance with Section 7 
of the Services Agreement. 

 
4. Supplementary to and in addition to the foregoing, whenever the Owner shall notify the 

Surety that the Owner has notice that the Contractor has failed to pay any subcontractor, 
materialman, or laborer for labor or materials certified by the Contractor as having been paid 
for by the Contractor, the Surety shall, within thirty (30) days of receipt of such notice, cause 
to be paid any unpaid amount for such labor or materials. 

 
5. It is expressly agreed by the Principal and the Surety that the Owner, if it desires to do so, is at 

liberty to make inquiries at any time of subcontractors, laborers, materialmen, or other parties 
concerning the status of payments for labor, materials, or services furnished in the prosecution 
of the work. 

 
6. The Surety agrees that other than as is provided in this bond it may not demand of the Owner 

that the Owner shall (a) perform any thing or act, (b) give any notice, (c) furnish any clerical 
assistance, (d) render any service, (e) furnish any papers or documents, or (f) take any action 
of any nature or description which is not required of the Owner to be done under the Contract 
Documents. 

 
7. No right of action shall accrue on this bond to or for the use of any person or corporation 

other than the Owner named herein or the legal successors of the Owner. 
 
This bond is given pursuant to and in accordance with the provisions of the Georgia Procurement 
Manual and of Title 36, Chapter 91 of the Official Code of Georgia Annotated, as may be amended 
or modified from time to time, and all the provisions of the law referring to this character of bond as 
set forth in said sections or as may be hereafter enacted or amended and these are hereby made a 
part hereof to the same extent as if set out in full herein. 
 
 

[Signatures, attestations, and seals on following Page] 
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 Signed and sealed this _______ day of _____________________________, 20___. 
 
 
Signed, sealed and delivered     
in the presence of:      (Insert Name of Contractor) 
 
        By: (Signed)  
1. __________________________________ 
         (Printed)  
 
2. __________________________________ Attest :( Signed)   
 
         (Printed)  
 
 (CORPORATE SEAL) 
 
 
Signed, sealed and delivered     
in the presence of:      (Insert Name of Surety) 
 
        By: (Signed)  
1. __________________________________ 
         (Printed)  
 
2. __________________________________ Attest :( Signed)   
 
         (Printed)  
 
 (CORPORATE SEAL) 
 
 
APPROVED AS TO FORM: 
 
 
       
 
       
(Printed Name) 
Attorney for the Macon Water Authority 
 
 
 
 END OF SECTION 



 
 
 
 
 
 
 
 
 
 

PLACE SURETY FOR PERFORMANCE BOND HERE 
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 SECTION 00610 
PAYMENT BOND 

 
 Bond No.    
KNOW ALL MEN BY THESE PRESENTS: 
 
That 
_____________________________________________________________________________ 
 (Legal title and address of the Contractor) 
 
as Principal (hereinafter referred to as “Contractor”), and   
 
  
 (Legal title and address of Surety) 
as Surety (hereinafter referred to as “Surety”), do hereby acknowledge ourselves indebted and 
firmly bound and held unto the Macon Water Authority (the “Owner”), in the amount of 
________________ Dollars ($___________.00) to which payment Contractor and Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 
 
 WHEREAS, the above bounden Principal has entered into a Contract with Owner bearing 
date of __________________ for construction of AWTP-(2) 1000 Hp Reservoir Vertical Turbine 
Project in accordance with the Contract Documents prepared by Owner, all of which said Contract 
Documents are incorporated herein by reference and made a part hereof, and are hereinafter 
collectively referred to as the “Contract.” 
 
 NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 
Contractor shall promptly make payment to all claimants as hereinafter defined for all labor and 
material supplied in the prosecution of the work provided for in said Contract Documents, then this 
obligation shall be void; otherwise it shall remain in full force and effect, subject, however, to the 
following conditions: 
 
1. The said Surety to this bond, for value received, hereby stipulates and agrees that no change 

or changes, extension of time or extensions of time, alteration or alterations or addition or 
additions to the terms of the Contract or to the Work to be performed thereunder, or the 
specifications or drawings accompanying same shall in any wise affect its obligations on this 
bond, and it does hereby waive notice of any such change or changes, extension of time or 
extensions of time, alteration or alterations or addition or additions to the terms of the 
Contract or to the work or to the specifications or drawings. 

 
2. It is expressly agreed that this bond shall be amended automatically and immediately, without 

formal and separate amendments hereto, upon amendment to the Contract Documents not 
increasing the Contract Price more than 20 percent in excess of the original Contract Price, so 
as to bind the Contractor and Surety to the full and faithful performance of the Contract as so 
amended.  The term “amendment” shall include any alteration, addition, extension, or 
modification of any character whatsoever. 

 
3. A Claimant is defined as any subcontractor and any person supplying labor, materials, 
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machinery, or equipment in the prosecution of the Work provided for in said Contract. 
 
4. Every person or entity entitled to the protection hereunder and that has not been paid in full 

for labor or materials furnished in the prosecution of the Work referred to in said bond before 
the expiration of a period of ninety days after the day on which the last of the labor was done 
or performed by them, or materials or equipment or machinery was furnished or supplied by 
them for which such claim is made, or when they have completed its subcontract for which 
claim is made, shall have the right to sue on such payment bond for the amount, or the 
balance thereof, unpaid at the time of the commencement of such action and to prosecute such 
action to final execution and judgment for the sum or sums due them; provided, however, that 
any person or entity having direct contractual relationship with a subcontractor, but no 
contractual relationship, express or implied, with the Contractor, shall have the right of action 
upon this bond upon giving written notice to said Contractor within ninety days from the day 
on which such person or entity did or performed the last of the labor, or furnished the last of 
the materials or machinery or equipment for which such claim is made, stating with 
substantial accuracy the amount claimed and the name of the party to whom the materials 
were furnished or supplied or for whom the labor was performed or done; provided further 
that nothing contained herein shall limit the right of action to said 90-day period. Notice may 
be served by depositing a notice, registered mail, postage prepaid, duly addressed to the 
Contractor at any place the Contractor maintains an office or conducts business, including any 
post office or branch post office or any letter box under the control of the United States Postal 
Service, or notice may be served in any manner in which the sheriffs of Georgia are 
authorized by law to serve summons or process. 

 
5. Every suit instituted under this section shall be brought in the name of the claimant without 

the Owner being made a party thereto.  The official who has the custody of said bond is 
authorized and directed to furnish, to any person or entity making application therefor who 
submits an affidavit that it has supplied labor or material for such work and payment therefor 
has not been made, or that it is being sued on any such bond, a copy of such bond and the 
Contract for which it was given, certified by the official who has custody of said bond; this 
copy shall be primary evidence of this bond and Contract and shall be admitted as evidence 
without further proof.  Applicants shall pay for such certified copies and such certified 
statements such as fees as the official fixes to cover the cost of preparation thereof, but in no 
case shall the fee exceed the fees which the clerks of the superior courts are permitted to 
charge for similar copies. 

 
6. No action can be instituted on this bond after one year from the date of the final acceptance of 

the Owner. 
 
This bond is given pursuant to and in accordance with the provisions of Title 36, Chapter 91 of the 
Official Code of Georgia Annotated, as may be amended or modified from time to time, and all the 
provisions of the law referring to this character of bond as set forth in said sections or as may be 
hereafter enacted or amended and these are hereby made a part hereof to the same extent as if set 
out in full herein. 

[Signatures, attestations, and seals on following Page] 
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 Signed and sealed this __________day of ________________________, 20___         
 
 
Signed, sealed and delivered     
in the presence of:      (Insert Name of Contractor) 
 
        By: (Signed)  
1. __________________________________ 
         (Printed)  
 
2. __________________________________ Attest :( Signed)   
 
         (Printed)  
 
 (CORPORATE SEAL) 
 
 
Signed, sealed and delivered     
in the presence of:      (Insert Name of Surety) 
 
        By: (Signed)  
1. __________________________________ 
         (Printed)  
 
2. __________________________________ Attest :( Signed)   
 
         (Printed)  
 
 (CORPORATE SEAL) 
 
 
APPROVED AS TO FORM: 
 
 
       
 
       
(Printed Name) 
Attorney for the Macon Water Authority 
 
 
 END OF SECTION 



 
 
 
 
 
 
 
 
 
 
PLACE SURETY FOR PAYMENT BOND HERE 
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 SECTION 00800 
SUPPLEMENTARY CONDITIONS 

 
 
GENERAL  
 
The provisions in these Supplementary Conditions shall govern in the event of any conflict between 
the General Conditions and the provisions herein. 
 
 
 
Policy “D” – Payment Estimate Form – The Contractor shall generate an EXCEL spreadsheet 
listing all items in the Proposal and columns for quantities this period, total this period, total 
quantities to date, and total amount to date for a detail backup for the attached pay estimate 
summary sheet.  
 
MWA PAY ESTIMATE FORM – ON NEXT PAGE  
 

• Project Milestone & Scheduling- It is the desire of the Owner to complete this Project within 
the Contract Time allocated in the Contract Documents. 
 
 
 
 
 
 END OF SECTION 
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Macon Water Authority  
790 Second Street P.O. Box 108 Project Name: _____________________________________________ 
Macon GA 31202      
Phone:  (478) 464–5600 Project Number: ___________________________________________ 
Fax:  (478) 738-3864      
 Pay Estimate Number: __________________ Partial: _________  
 
 Final: ___________ 
      Pay Period: ______________________________ 
 
Original Contract Amount:   $______________________ 
 
Total Change Orders to Date:  ______________________ 
 
Current Contract Amount:  $______________________ 
 
 
 
Original contract Work Performed to Date:  _____________________________ 
 
Change Order Work Performed to Date: _____________________________ 
 
Materials Stored on Job Site: _____________________________ 
 
Subtotal: _____________________________ 
 
Less (5 %) Previous Retainage: _____________________________ 
 
Subtotal: _____________________________ 
 
Less Previous Payments: _____________________________ 
 
Current Invoice Amount: _____________________________ 
 
Less (5 %) Current Retainage: _____________________________ 
 
Balance Due This Payment: _____________________________ 
 

According to the best of my knowledge and belief, all items and amounts shown on the face of this Pay Estimate are correct; that all 
Work has been performed or materials supplied, or both, in full accordance with the requirements of the Contract Documents, or duly authorized 
deviations or additions thereto; that the foregoing is a true and correct statement of the Contract Price account up to and including the last day of 
the period covered by this Pay Estimate; that none of the “Balance Due This Payment” has been received, and that the undersigned and its 
Subcontractors have complied with all the labor provisions of the Contract Documents. 

The Contractor further certifies that on those items of Work not disputed that all payables, materials, bills, and other indebtedness 
connected with the Work have been paid (less retention equal to that being retained by the Owner) for Work covered by previous payments. 
Quantities on request for partial payment are estimated only. Final quantities are by a final survey and “as built” drawings by Contractor. 
 
 
________________________________________   By:______________________________________________ 
 (Contractor’s Name-PRINT)     (Signature of Authorized Representative) 
 
Date: ___________________________________   Title: ____________________________________________ 
 
 
 
 
 
 
By: ______________________    By: __________________         By: ____________________ 
 MWA-Inspector                        Project Engineer                       MWA-Project Manager         
                      
Date: ___________________    Date: _______________            Date: _______________  
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 SECTION 01010 
SUMMARY OF WORK 

 
PART 1 GENERAL 
 
1.1  DESCRIPTION 
 
 A. The Work to be performed under this Contract shall consist of The Project consists of 

furnishing all labor, materials, equipment, tools and incidentals required for the 
installation (replacement) of two (2) 1000 HP motors at the Amerson Water 
Treatment Plant (AWTP) Reservoir Pump Station.  Winning bidder must provide, 
install and laser-align the motors.  Installation will include providing a crane, 
removing and replacing the pump house roof, existing motor removal and transport 
to on-site storage location, providing provisions for vibration detectors 90 degrees 
apart with ¼-28 UNF tapped hole to mount our sensors, providing (and laser aligning 
shafts) a new coupling for each unit, making all electrical disconnections and 
reconnections, installing a vibration system (and ensuring proper operation), 
performing vibration analysis before and after new motor installation, and all other 
tasks, requirements, and specifications outlined in the contract documents. 

  
 B. All Work described above shall be performed as specified in writing to the Contractor. 

All work shall be done by those skilled in the type of work involved. When new work 
adjoins, connects or abuts existing work, the latter shall be altered as necessary and the 
work connected in a substantial and approved workmanlike manner. All work shall 
match as nearly as practical the existing, adjoining, and/or adjacent similar work. All 
existing work which is to remain, that is moved or disturbed or damaged by the 
contractor’s operations shall be restored properly to original condition or replaced at no 
cost to the Owner. 

 
1.2  PROJECT LOCATION 
 
  The equipment and materials proposed to be installed are shown on the project plans. 

The bidders are encouraged to visit the work sites and acquaint themselves with all the 
requirements of these specifications and all local conditions that may affect the work. 

 
1.3  QUANTITIES 
 
  The exact quantities and dates of service are unknown at this time. The Owner reserves 

the right to alter the quantities of work to be performed or to extend or shorten the 
improvements at any time when and as found necessary, and the Contractor shall 
perform the work as altered, increased or decreased.  Payment for such increased or 
decreased quantity will be made in accordance with the Instructions to Bidders.  No 
allowance will be made for any change in anticipated profits nor shall such changes be 
considered as waiving or invalidating any conditions or provisions of the Contract. 
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1.4  SCOPE OF WORK 
 
  The work to be performed will include, but is not limited to the following items, which 

shall be provided by the contractor: 
 

A. Furnishing all labor, materials, tools, equipment and incidentals and performing 
all operations in connection with:  

a. Removal of the existing motors and transport to on-site storage location 
b. Provide, install and laser-align the motors.   
c. Providing a crane and all other equipment required. 
d. Removing and replacing the pump house roof 
e. Providing provisions for vibration detectors 90 degrees apart with ¼-28   

UNF tapped hole to mount our sensors. 
f. Providing (and laser aligning shafts) a new coupling for each unit. 
g. Making all electrical disconnections and reconnections. 
h. Installing a vibration system (and ensuring proper operation). 
i. Performing vibration analysis before and after new motor installation. 
j. Perform all post-installation testing of the new motors per the 

manufacturer’s specifications and MWA Inspectors.  Testing may include 
running the motors at 100% for approximately 4 hours as well as a testing 
period of running the motor at low speed, with vibration and temperature 
readings and analysis, but will ultimately be decided by the MWA 
Inspector. 

 
B. Any additional areas that is required to be removed or modified that exceeds the 

area or length indicated in the bid document must be approved by the engineer of 
record prior to the demolition. No payment will be made for any work not 
identified in the bid document without having been approved by the engineer of 
record prior to the work being completed.  

 
1.5  PARTIAL OWNER OCCUPANCY 
 
  The existing facilities to which these improvements are being made will continue 

operation during the period of construction. 
 
PART 2.0 CONSTRUCTION SPECIFICATIONS 
 
2.1  CONSTRUCTION 
 

A. Guarantee:  In the event that an examination by the Owner reveals evidence of 
defective materials or workmanship within a period of one year after final 
completion and acceptance of the work, the Owner may order such defective 
material replaced and the contractor shall remove and replace the material at his 
own expense, in a manner acceptable to the Owner. 
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2.2 PAYMENT 
 

A. Payment:  All work included in the contract will be paid for on a lump sum price 
basis (see Bid) 

 
 
 
 
 

END OF SECTION 
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OCCUPANCY 

 
PART 1 GENERAL 
 
1.01  PARTIAL OCCUPANCY BY OWNER 
 
  Whenever, in the opinion of the Engineer, any section or portion of the Work or any 

structure is in suitable condition, it may be put into use upon the written order of the 
Engineer and such usage will not be held in any way as an acceptance of said Work or 
structure, or any part thereof, or as a waiver of any of the provisions of these 
Specifications and the Contract.  Pending final completion and acceptance of the Work, 
all necessary repairs and replacements, due to defective materials or workmanship or 
operations of the Contractor, for any section of the Work so put into use shall be 
performed by the Contractor at Contractor's own expense. 

 
 
 
 END OF SECTION 
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REGULATORY REQUIREMENTS 

 
PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. Permits and Responsibilities:  The Contractor shall, without additional expense to the 

Owner, be responsible for obtaining all necessary licenses and permits, including 
NPDES and Land Disturbance permits, and for complying with any applicable federal, 
state, county and municipal laws, codes and regulations, in connection with the 
prosecution of the Work. 

 
 B. The Contractor shall take proper safety and health precautions to protect the Work, the 

workers, the public and the property of others. 
 
 C. The Contractor shall also be responsible for all materials delivered and work performed 

until completion and acceptance of the Work, except for any completed unit of 
construction thereof  which may heretofore have been accepted. 

 
 
 
 END OF SECTION 
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 SECTION 01091 
CODES AND STANDARDS 

 
PART 1 GENERAL 
 
1.01  DESCRIPTION 
 
 A. Whenever reference is made to conforming to the standards of any technical society, 

organization, body, code or standard, it shall be construed to mean the latest standard, 
code, specification or tentative specification adopted and published at the time of 
advertisement for Bids.  This shall include the furnishing of materials, testing of 
materials, fabrication and installation practices.  In those cases where the Contractor's 
quality standards establish more stringent quality requirements, the more stringent 
requirement shall prevail.  Such standards are made a part hereof to the extent which is 
indicated or intended. 

 
 B. The inclusion of an organization under one category does not preclude that 

organizations' standards from applying to another category. 
 
 C. In addition, all work shall comply with the applicable requirements of local codes, 

utilities and other authorities having jurisdiction. 
 
 D. All material and equipment, for which a UL Standard, an AGA or NSF approval or an 

ASME requirement is established, shall be so approved and labeled or stamped.  The 
label or stamp shall be conspicuous and not covered, painted, or otherwise obscured 
from visual inspection. 

 
 E. The standards which apply to this Project are not necessarily restricted to those 

organizations which are listed in Article 1.02. 
 
1.02  STANDARD ORGANIZATIONS 
 
 A. Piping and Valves 
 
  ACPA American Concrete Pipe Association 
  ANSI American National Standards Institute 
  API American Petroleum Institute 
  ASME American Society of Mechanical Engineers 
  AWWA American Water Works Association 
  CISPI Cast Iron Soil Pipe Institute 
  DIPRA Ductile Iron Pipe Research Association 
  FCI Fluid Controls Institute 
  MSS Manufacturers Standardization Society 
  NCPI National Clay Pipe Institute 
  NSF National Sanitation Foundation 
  PPI Plastic Pipe Institute 
  UBPPA Uni-Bell PVC Pipe Association 
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 B. Materials 
 
  AASHTO American Association of State Highway and Transportation Officials 
  ANSI American National Standards Institute 
  ASTM American Society for Testing and Materials 
 
 C. Painting and Surface Preparation 
 
  NACE National Association of Corrosion Engineers 
  SSPC Steel Structures Painting Council 
 
 D. Electrical and Instrumentation 
 
  AEIC Association of Edison Illuminating Companies 
  AIEE American Institute of Electrical Engineers 
  EIA Electronic Industries Association 
  ICEA Insulated Cable Engineers Association 
  IEEE Institute of Electrical and Electronic Engineers 
  IES Illuminating Engineering Society 
  IPC Institute of Printed Circuits 
  IPCEA Insulated Power Cable Engineers Association 
  ISA Instrument Society of America 
  NEC National Electric Code 
  NEMA National Electrical Manufacturers Association 
  NFPA National Fire Protection Association 
  TIA Telecommunications Industries Association 
  UL Underwriter's Laboratories 
  VRCI Variable Resistive Components Institute 
 
 E. Aluminum 
 
  AA Aluminum Association 
  AAMA American Architectural Manufacturers Association 
 
 F. Steel and Concrete 
 
  ACI American Concrete Institute 
  AISC American Institute of Steel Construction, Inc. 
  AISI American Iron and Steel Institute 
  CRSI Concrete Reinforcing Steel Institute 
  NRMA National Ready-Mix Association 
  PCA Portland Cement Association 
  PCI Prestressed Concrete Institute 
 
 G. Welding 
 
  ASME American Society of Mechanical Engineers 
  AWS American Welding Society 
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 H. Government and Technical Organizations 
 
  AIA American Institute of Architects 
  APHA American Public Health Association 
  APWA American Public Works Association 
  ASA American Standards Association 
  ASAE American Society of Agricultural Engineers 
  ASCE American Society of Civil Engineers 
  ASQC American Society of Quality Control 
  ASSE American Society of Sanitary Engineers 
  CFR Code of Federal Regulations 
  CSI Construction Specifications Institute 
  EDA Economic Development Administration 
  EPA Environmental Protection Agency 
  FCC Federal Communications Commission 
  FmHA Farmers Home Administration 
  FS Federal Specifications 
  IAI International Association of Identification 
  ISEA Industrial Safety Equipment Association 
  ISO International Organization for Standardization 
  ITE Institute of Traffic Engineers 
  NBFU National Board of Fire Underwriters 
  (NFPA) National Fluid Power Association 
  NBS National Bureau of Standards 
  NISO National Information Standards Organization 
  OSHA Occupational Safety and Health Administration 
  SI Salt Institute 
  SPI The Society of the Plastics Industry, Inc. 
  USDC United States Department of Commerce 
  WEF Water Environment Federation 
 
 I. General Building Construction 
 
  AHA American Hardboard Association 
  AHAM Association of Home Appliance Manufacturers 
  AITC American Institute of Timber Construction 
  APA American Parquet Association, Inc. 
  APA American Plywood Association 
  BHMA Builders Hardware Manufacturers Association 
  BIFMA Business and Institutional Furniture Manufacturers Association 
  DHI Door and Hardware Institute 
  FM Factory Mutual Fire Insurance Company 
  HPMA Hardwood Plywood Manufacturers Association 
  HTI Hand Tools Institute 
  IME Institute of Makers of Explosives 
  ISANTA International Staple, Nail and Tool Association 
  ISDSI Insulated Steel Door Systems Institute 
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  IWS Insect Screening Weavers Association 
  MBMA Metal Building Manufacturers Association 
  NAAMM National Association of Architectural Metal Manufacturers 
  NAGDM National Association of Garage Door Manufacturers 
  NCCLS National Committee for Clinical Laboratory Standards 
  NFPA National Fire Protection Association 
  NFSA National Fertilizer Solutions Association 
  NKCA National Kitchen Cabinet Association 
  NWMA National Woodwork Manufacturers Association 
  NWWDA National Wood Window and Door Association 
  RMA Rubber Manufacturers Association 
  SBC SBCC Standard Building Code 
  SDI Steel Door Institute 
  SIA Scaffold Industry Association 
  SMA Screen Manufacturers Association 
  SPRI Single-Ply Roofing Institute 
  TCA Tile Council of America 
  UBC Uniform Building Code 
 
 J. Roadways 
 
  AREA American Railway Engineering Association 
  DOT Department of Transportation 
  SSRBC Standard Specifications for Construction of Transportation Systems, 

Georgia Department of Transportation 
 
 K. Plumbing 
 
  AGA American Gas Association 
  NSF National Sanitation Foundation 
  PDI Plumbing Drainage Institute 
  SPC SBCC Standard Plumbing Code 
 
 L. Refrigeration, Heating, and Air Conditioning 
 
  AMCA Air Movement and Control Association 
  ARI American Refrigeration Institute 
  ASHRAE American Society of Heating, Refrigeration, and Air Conditioning 

Engineers 
  ASME American Society of Mechanical Engineers 
  CGA Compressed Gas Association 
  CTI Cooling Tower Institute 
  HEI Heat Exchange Institute 
  IIAR International Institute of Ammonia Refrigeration 
  NB National Board of Boilers and Pressure Vessel Inspectors 
  PFMA Power Fan Manufacturers Association 
  SAE Society of Automotive Engineers 
  SMACNA Sheet Metal and Air Conditioning Contractors National Association 
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  SMC SBCC Standard Mechanical Code 
  TEMA Tubular Exchangers Manufacturers Association 
 
 M. Equipment 
 
  AFBMA Anti-Friction Bearing Manufacturers Association, Inc. 
  AGMA American Gear Manufacturers Association 
  ALI Automotive Lift Institute 
  CEMA Conveyor Equipment Manufacturers Association 
  CMAA Crane Manufacturers Association of America 
  DEMA Diesel Engine Manufacturers Association 
  MMA Monorail Manufacturers Association 
  OPEI Outdoor Power Equipment Institute, Inc. 
  PTI Power Tool Institute, Inc. 
  RIA Robotic Industries Association 
  SAMA Scientific Apparatus Makers Association 
 
1.03  SYMBOLS 
 
  Symbols and material legends shall be as scheduled on the Drawings. 
 
 
 
 END OF SECTION 
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Submittal Procedures 

 
 

Part 1 General 

1.1 Scope 
 

A. The work under this Section includes submittal to the Engineer of shop drawings, 
product data and samples required by the various Sections of these Specifications. 

 
B. Submittal Contents: The submittal contents required are specified in each Section. 

 
C. Definitions: Submittals are categorized as follows: 

 
1. Shop Drawings 

 
a. Shop drawings shall include technical data, drawings, diagrams, procedure 

and methodology, performance curves, schedules, templates, patterns, 
test reports, calculations, instructions, measurements and similar 
information as applicable to the specific item for which the shop drawing is 
prepared. 

 
b. Provide newly-prepared information with graphic information at accurate 

scale (except as otherwise indicated) with name or preparer (firm name) 
indicated. The Contract Drawings shall not be reproduced by any method 
for use as or in lieu of detail shop drawings. Show dimensions and note 
dimensions that are based on field measurement. Identify materials and 
products in the work shown. Indicate compliance with standards and 
special coordination requirements. Do not allow shop drawings to be used 
in connection with the Work without appropriate final "Action" markings by 
the Engineer. 

 
c. Drawings shall be presented in a clear and thorough manner. Details shall 

be identified by reference to sheet and detail, Specification Section, 
schedule or room numbers shown on the Contract Drawings. 

 
d. Minimum assembly drawings sheet size shall be 11 x 17-inches. 

 
e. Minimum detail sheet size shall be 8-1/2 x 11-inches. 

 
f. Minimum Scale: 

 
i. Assembly Drawings Sheet, Scale: 1-inch = 30 feet. 

 
ii. Detail Sheet, Scale: 1/4-inch = 1 foot. 

 
2. Product Data 

 
a. Product data includes standard published information on materials, 

products and systems, not specially prepared for this Project, other than 
the designation of selections from among available choices printed therein. 
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b. Collect required data into one submittal for each unit of work or system, 
and mark each copy to show which choices and options are applicable to 
the Project. Include manufacturer's standard published recommendations 
for application and use, compliance with standards, application of labels 
and seals, notation of field measurements which have been checked and 
special coordination requirements. 

 
3. Miscellaneous submittals related directly to the work (non-administrative) include 

warranties, maintenance agreements, workmanship bonds, project photographs, 
survey data and reports, physical work records, statements of applicability, 
quality testing and certifying reports, copies of industry standards, record 
drawings, field measurement data, operating and maintenance materials, 
overrun stock, security/protection/safety keys and similar information, devices 
and materials applicable to the work but not processed as shop drawings, 
product data or samples. 

 
1.2 Specific Category Requirements 

 
A. General: Except as otherwise indicated in the individual work sections, comply with 

general requirements specified herein for each indicated category of submittal. 
Submittals shall contain: 

 
1. The date of submittal and the dates of any previous submittals. 

 
2. The Project title. 

 
3. Numerical submittal numbers, starting with 1.0, 2.0, etc. Revisions to be 

numbered 1.1, 1.2, etc. 
 

4. The Names of: 
 

a. Contractor 
 

b. Supplier 
 

c. Manufacturer 
 

5. Identification of the product, with the Specification Section number, permanent 
equipment tag numbers and applicable Drawing No. 

 
6. Field dimensions, clearly identified as such. 

 
7. Relation to adjacent or critical features of the work or materials. 

 
8. Applicable standards, such as ASTM . 

 
9. Notification to the Engineer in writing, at time of submissions, of any deviations 

on the submittals from requirements of the Contract Documents. 



 10/2/2026 AWTP-(2) 1000 Hp Reservoir Vertical Turbine  

 
 
 

10. Identification of revisions on resubmittals. 
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11. An 8 x 3-inch blank space for Contractor and Engineer stamps. 
 

12. Contractor's stamp, initialed or signed, certifying to review of submittal, 
verification of products, field measurements and field construction criteria and 
coordination of the information within the submittal with requirements of the work 
and of Contract Documents. 

 
13. Submittals showing more than the particular item under consideration shall have 

all but the pertinent description of the item for which review is requested crossed 
out. 

 
1.3 Routing of Submittals 

A. Submittals and routine correspondence shall be routed as follows: 
 

1. Supplier to Contractor (through representative if applicable) 
 

2. Contractor to Engineer 
 

3. Engineer to Contractor and Owner 
 

4. Contractor to Supplier 
 

Part 2 Products 

2.1 Shop Drawings 

A. Unless otherwise specifically directed by the Engineer, make all shop drawings 
accurately to a scale sufficiently large to show all pertinent features of the item and its 
method of connection to the work. 

 
B. Submit all shop assembly drawings, as a digital image, pdf format, scanned at the 

original scale. 
 

C. Submit all shop drawings as a digital image, pdf format, scanned at the original scale. 
 
 

2.2 Manufacturer's Literature 

A. Where content of submitted literature from manufacturers includes data not pertinent to 
this submittal, clearly indicate which portion of the contents is being submitted for the 
Engineer's review. 
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Part 3 Execution 

3.1 Contractor's Coordination of Submittals 
 

A. Prior to submittal for the Engineer's review, the Contractor shall use all means 
necessary to fully coordinate all material, including the following procedures: 

 
1. Determine and verify all field dimensions and conditions, catalog numbers and 

similar data. 
 

2. Coordinate as required with all trades and all public agencies involved. 
 

3. Submit a written statement of review and compliance with the requirements of all 
applicable technical Specifications as well as the requirements of this Section. 

 
4. Clearly indicate in a letter or memorandum on the manufacturer's or fabricator's 

letterhead, all deviations from the Contract Documents. 
 

B. Each and every copy of the shop drawings and data shall bear the Contractor's stamp 
showing that they have been so checked. Shop drawings submitted to the Engineer 
without the Contractor's stamp will be returned to the Contractor for conformance with 
this requirement. 

 
C. The Owner may backcharge the Contractor for costs associated with having to review 

a particular shop drawing, product data or sample more than two times to receive a 
"No Exceptions Taken" mark. 

 
D. Grouping of Submittals 

 
1. Unless otherwise specifically permitted by the Engineer, make all submittals in 

groups containing all associated items. 
 

2. No review will be given to partial submittals of shop drawings for items which 
interconnect and/or are interdependent. It is the Contractor's responsibility to 
assemble the shop drawings for all such interconnecting and/or interdependent 
items, check them and then make one submittal to the Engineer along with 
Contractor's comments as to compliance, non-compliance or features requiring 
special attention. 

 
E. Schedule of Submittals 

 
1. Within 30 days of Contract award and prior to any shop drawing submittal, the 

Contractor shall submit a schedule showing the estimated date of submittal and 
the desired approval date for each shop drawing anticipated. A reasonable 
period shall be scheduled for review and comments. Time lost due to 
unacceptable submittals shall be the Contractor's responsibility and some time 
allowance for resubmittal shall be provided. The schedule shall provide for 
submittal of items which relate to one another to be submitted concurrently. 
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A. Make all submittals far enough in advance of scheduled dates for installation to provide 
all required time for reviews, for securing necessary approvals, for possible revision 
and resubmittal, and for placing orders and securing delivery. 

 
B. In scheduling, allow sufficient time for the Engineer's review following the receipt of the 

submittal. 
 

3.3 Reviewed Shop Drawings 

A. Engineer Review 
 

1. Allow a minimum of 30 days for the Engineer's initial processing of each 
submittal requiring review and response, except allow longer periods where 
processing must be delayed for coordination with subsequent submittals. The 
Engineer will advise the Contractor promptly when it is determined that a 
submittal being processed must be delayed for coordination. Allow a minimum 
of two weeks for reprocessing each submittal. Advise the Engineer on each 
submittal as to whether processing time is critical to progress of the work, and 
therefore the work would be expedited if processing time could be foreshortened. 

 
2. Acceptable submittals without any comments will be marked "No Exceptions 

Taken". 
 

3. Submittals containing comments for clarification will be marked "Exceptions 
Noted". 

 
4. Submittals marked "Revise and Resubmit" must be revised to reflect required 

changes and the initial review procedure repeated. 
 

5. The "Rejected" notation is used to indicate products which are not acceptable. 
Upon return of a submittal so marked, the Contractor shall repeat the initial 
review procedure utilizing acceptable products. 

 
 

B. No work or products shall be installed without a drawing or submittal bearing the "No 
Exceptions Taken" notation. The Contractor shall maintain at the job site a complete 
set of shop drawings bearing the Engineer's stamp. 

 
C. Substitutions: In the event the Contractor obtains the Engineer's approval for the use 

of products other than those which are listed first in the Contract Documents, the 
Contractor shall, at the Contractor's own expense and using methods approved by the 
Engineer, make any changes to structures, piping and electrical work that may be 
necessary to accommodate these products. 

 
D. Use of the "No Exceptions Taken" notation on shop drawings or other submittals is 

general and shall not relieve the Contractor of the responsibility of furnishing products 
of the proper dimension, size, quality, quantity, materials and all performance 
characteristics, to efficiently perform the requirements and intent of the Contract 
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Documents. The Engineer's review shall not relieve the Contractor of responsibility for 
errors of any kind on the shop drawings. Review is intended only to assure 
conformance with the design concept of the Project and compliance with the 
information given in the Contract Documents. The Contractor is responsible for 
dimensions to be confirmed and correlated at the job site. The Contractor is also 
responsible for information that pertains solely to the fabrication processes or to the 
technique of construction and for the coordination of the work of all trades. 

 
3.4 Resubmission Requirements 

 
A. Shop Drawings 

 
1. Revise initial Drawings as required and resubmit as specified for initial submittal, 

with the resubmittal number shown. 
 

2. Indicate on Drawings all changes which have been made other than those 
requested by the Engineer. 

 
B. Project Data and Samples: Resubmit new data and samples as specified for initial 

submittal, with the resubmittal number shown. 
 
 
 

END OF SECTION 
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SECTION 01340 

SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. The work under this Section includes submittal to the Engineer of shop drawings, 

product data and samples required by the various sections of these Specifications. 
 
 B. Submittal Contents:  The submittal contents required are specified in each section. 
 
 C. Definitions:  Submittals are categorized as follows: 
 
  1. Shop Drawings 
 
   a. Shop drawings shall include technical data, drawings, diagrams, procedure 

and methodology, performance curves, schedules, templates, patterns, test 
reports, calculations, instructions, measurements and similar information as 
applicable to the specific item for which the shop drawing is prepared. 

   b. Provide newly-prepared information, on reproducible sheets, with graphic 
information at accurate scale (except as otherwise indicated) or appropriate 
number of prints hereof, with name or preparer (firm name) indicated.  The 
Contract Drawings shall not be traced or reproduced by any method for use 
as or in lieu of detail shop drawings.  Show dimensions and note which are 
based on field measurement.  Identify materials and products in the work 
shown.  Indicate compliance with standards and special coordination 
requirements.  Do not allow shop drawing copies without appropriate final 
“Action” markings by the Engineer to be used in connection with the Work. 

   c. Drawings shall be presented in a clear and thorough manner.  Details shall 
be identified by reference to sheet and detail, specification section, schedule 
or room numbers shown on the Contract Drawings. 

   d. Minimum assembly drawings sheet size shall be 24 x 36-inches. 
   e. Minimum detail sheet size shall be 8-1/2 x 11-inches. 
   f. Minimum Scale: 
    (1) Assembly Drawings Sheet, Scale:  1-inch = 30 feet. 
    (2) Detail Sheet, Scale:  1/4-inch = 1 foot. 
 
  2.  Product Data 
 
   a. Product data includes standard printed information on materials, products 

and systems, not specially prepared for this Project, other than the 
designation of selections from among available choices printed therein. 
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   b. Collect required data into one submittal for each unit of work or system, 
and mark each copy to show which choices and options are applicable to 
the Project.  Include manufacturer's standard printed recommendations for 
application and use, compliance with standards, application of labels and 
seals, notation of field measurements which have been checked and special 
coordination requirements. 

 
  3. Samples 
 
   a. Samples include both fabricated and un-fabricated physical examples of 

materials, products and units of work, both as complete units and as smaller 
portions of units of work, either for limited visual inspection or, where 
indicated, for more detailed testing and analysis. 

   b. Provide units identical with final condition of proposed materials or 
products for the work.  Include “range” samples, not less than three units, 
where unavoidable variations must be expected, and describe or identify 
variations between units of each set.  Provide full set of optional samples 
where the Engineer's selection is required.  Prepare samples to match the 
Engineer's sample where indicated.  Include information with each sample 
to show generic description, source or product name and manufacturer, 
limitations and compliance with standards.  Samples are submitted for 
review and confirmation of color, pattern, texture and “kind” by the 
Engineer.  Engineer will note “test” samples, except as otherwise indicated, 
for other requirements, which are the exclusive responsibility of the 
Contractor. 

 
  4. Miscellaneous submittals related directly to the Work (non-administrative) 

include warranties, maintenance agreements, workmanship bonds, project 
photographs, survey data and reports, physical work records, statements of 
applicability, quality testing and certifying reports, copies of industry standards, 
record drawings, field measurement data, operating and maintenance materials, 
overrun stock, security/protection/safety keys and similar information, devices 
and materials applicable to the Work but not processed as shop drawings, product 
data or samples. 

 
1.02  SPECIFIC CATEGORY REQUIREMENTS 
 
 A. General:  Except as otherwise indicated in the individual work sections, comply with 

general requirements specified herein for each indicated category of submittal.  
Submittals shall contain: 

 
  1. The date of submittal and the dates of any previous submittals. 
 
  2. The Project title. 
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  3. Numerical submittal numbers, starting with 1.0, 2.0, etc.  Revisions to be 
numbered 1.1, 1.2, etc. 

 
  4. The Names of: 
 
   a. Contractor 
   b. Supplier 
   c. Manufacturer 
 
  5. Identification of the product, with the Specification section number, permanent 

equipment tag numbers and applicable Drawing No. 
 
  6. Field dimensions, clearly identified as such. 
 
  7. Relation to adjacent or critical features of the Work or materials. 
 
  8. Applicable standards, such as ASTM or Federal Specification numbers. 
 
  9. Notification to the Engineer in writing, at time of submissions, of any deviations 

on the submittals from requirements of the Contract Documents. 
 
  10. Identification of revisions on resubmittals. 
 
  11. An 8 x 3-inch blank space for Contractor and Engineer stamps. 
 
  12. Contractor's stamp, initialed or signed, certifying to review of submittal, 

verification of products, field measurements and field construction criteria and 
coordination of the information within the submittal with requirements of the 
Work and of Contract Documents. 

 
  13. Submittal sheets or drawings showing more than the particular item under 

consideration shall have all but the pertinent description of the item for which 
review is requested crossed out. 

 
1.03  ROUTING OF SUBMITTALS 
 
 A. Submittals and routine correspondence shall be routed as follows: 
 
  1. Supplier to Contractor (through representative if applicable) 
 
  2. Contractor to Engineer. 
 

3. Engineer to Owner 
 
4. Owner to Contractor (to be picked up by Contractor) 
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  4. Contractor to Supplier 
 
PART 2 PRODUCTS 
 
2.01  SHOP DRAWINGS 
 
 A. Unless otherwise specifically directed by the Engineer, make all shop drawings 

accurately to a scale sufficiently large to show all pertinent features of the item and its 
method of connection to the Work. 

 
 B. Submit all shop assembly drawings, larger than 11 x 17-inches, in the form of one 

reproducible transparency with two opaque prints or bluelines. 
 
 C. Submit all shop drawings, 11 x 17-inches and smaller, in the form of six opaque prints 

or bluelines. 
 
 D. One reproducible for all submittals larger than 11 x 17-inches and no more than three 

prints of other submittals will be returned to the Contractor. 
 
2.02  MANUFACTURER'S LITERATURE 
 
 A. Where content of submitted literature from manufacturers includes data not pertinent to 

this submittal, clearly indicate which portion of the contents is being submitted for the 
Engineer's review. 

 
 B. Submit the number of copies which are required to be returned (not to exceed three) 

plus three copies which will be retained by the Engineer. 
 
2.03  SAMPLES 
 
 A. Samples shall illustrate materials, equipment or workmanship and established standards 

by which completed work is judged. 
 
 B. Unless otherwise specifically directed by the Engineer, all samples shall be of the 

precise article proposed to be furnished. 
 
 C. Submit all samples in the quantity which is required to be returned plus one sample 

which will be retained by the Engineer. 
 
2.04  COLORS 
 
 A. Unless the precise color and pattern is specifically described in the Contract 

Documents, wherever a choice of color or pattern is available in a specified product, 
submit accurate color charts and pattern charts to the Engineer for review and selection. 
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 B. Unless all available colors and patterns have identical costs and identical wearing 
capabilities, and are identically suited to the installation, completely describe the 
relative costs and capabilities of each. 

 
PART 3 EXECUTION 
 
3.01  CONTRACTOR'S COORDINATION OF SUBMITTALS 
 
 A. Prior to submittal for the Engineer's review, the Contractor shall use all means 

necessary to fully coordinate all material, including the following procedures: 
 
  1. Determine and verify all field dimensions and conditions, catalog numbers and 

similar data. 
 
  2. Coordinate as required with all trades and all public agencies involved. 
 
  3. Submit a written statement of review and compliance with the requirements of all 

applicable technical Specifications as well as the requirements of this Section. 
 
  4. Clearly indicate in a letter or memorandum on the manufacturer's or fabricator's 

letterhead, all deviations from the Contract Documents. 
 
 B. Each and every copy of the shop drawings and data shall bear the Contractor's stamp 

showing that they have been so checked.  Shop drawings submitted to the Engineer 
without the Contractor's stamp will be returned to the Contractor for conformance with 
this requirement. 

 
 C. The Owner may backcharge the Contractor for costs associated with having to review a 

particular shop drawing, product data or sample more than two times to receive a “No 
Exceptions Taken” mark. 

 
 D. Grouping of Submittals 
 
  1. Unless otherwise specifically permitted by the Engineer, make all submittals in 

groups containing all associated items. 
 
  2. No review will be given to partial submittals of shop drawings for items which 

interconnect and/or are interdependent.  It is the Contractor's responsibility to 
assemble the shop drawings for all such interconnecting and/or interdependent 
items, check them and then make one submittal to the Engineer along with 
Contractor's comments as to compliance, non-compliance or features requiring 
special attention. 

 
 E. Schedule of Submittals – Not Used. 
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3.02  TIMING OF SUBMITTALS 
 
 A. Make all submittals far enough in advance of scheduled dates for installation to provide 

all required time for reviews, for securing necessary approvals, for possible revision and 
resubmittal, and for placing orders and securing delivery. 

 
 B. In scheduling, allow sufficient time for the Engineer's review following the receipt of 

the submittal. 
 
3.03  REVIEWED SHOP DRAWINGS 
 
 A. Engineer Review 
 
  1. Allow a minimum of 10 days for the Engineer's initial processing of each 

submittal requiring review and response, except allow longer periods where 
processing must be delayed for coordination with subsequent submittals.  The 
Engineer will advise the Contractor promptly when it is determined that a 
submittal being processed must be delayed for coordination.  Allow a minimum 
of two weeks for reprocessing each submittal.  Advise the Engineer on each 
submittal as to whether processing time is critical to progress of the Work, and 
therefore the Work would be expedited if processing time could be foreshortened. 

 
  2. Acceptable submittals will be marked “No Exceptions Taken”.  A minimum of 

three copies will be retained by the Engineer for Engineer's and the Owner's use 
and the remaining copies will be returned to the Contractor. 

 
  3. Submittals requiring minor corrections before the product is acceptable will be 

marked “Make Corrections Noted”.  The Contractor may order, fabricate and ship 
the items included in the submittals, provided the indicated corrections are made.  
Drawings must be resubmitted for review and marked “No Exceptions Taken” 
prior to installation or use of products. 

 
  4. Submittals marked “Amend and Resubmit” must be revised to reflect required 

changes and the initial review procedure repeated. 
 
  5. The “Rejected - See Remarks” notation is used to indicate products which are not 

acceptable.  Upon return of a submittal so marked, the Contractor shall repeat the 
initial review procedure utilizing acceptable products. 

 
  6. Only two copies of items marked “Amend and Resubmit” and “Rejected - See 

Remarks” will be reviewed and marked.  One copy will be retained by the 
Engineer and the other copy with all remaining unmarked copies will be returned 
to the Contractor for resubmittal. 
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 B. No work or products shall be installed without a drawing or submittal bearing the “No 
Exceptions Taken” notation.  The Contractor shall maintain at the job site a complete 
set of shop drawings bearing the Engineer's stamp. 

 
 C. Substitutions:  In the event the Contractor obtains the Engineer's approval for the use of 

products other than those which are listed first in the Contract Documents, the 
Contractor shall, at the Contractor's own expense and using methods approved by the 
Engineer, make any changes to structures, piping and electrical work that may be 
necessary to accommodate these products. 

 
 D. Use of the “No Exceptions Taken” notation on shop drawings or other submittals is 

general and shall not relieve the Contractor of the responsibility of furnishing products 
of the proper dimension, size, quality, quantity, materials and all performance 
characteristics, to efficiently perform the requirements and intent of the Contract 
Documents.  The Engineer's review shall not relieve the Contractor of responsibility for 
errors of any kind on the shop drawings.  Review is intended only to assure 
conformance with the design concept of the Project and compliance with the 
information given in the Contract Documents.  The Contractor is responsible for 
dimensions to be confirmed and correlated at the job site.  The Contractor is also 
responsible for information that pertains solely to the fabrication processes or to the 
technique of construction and for the coordination of the work of all trades. 

 
3.04   RESUBMISSION REQUIREMENTS 
 
 A. Shop Drawings 
 
  1. Revise initial drawings as required and resubmit as specified for initial submittal, 

with the resubmittal number shown. 
 
  2. Indicate on drawings all changes which have been made other than those 

requested by the Engineer. 
 
 B. Project Data and Samples:  Resubmit new data and samples as specified for initial 

submittal, with the resubmittal number shown. 
 
 
 
      END OF SECTION 
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SAFETY IN WORK AREAS 

 
PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. The Contractor shall be responsible for conducting all Work in a safe manner and shall 

take reasonable precautions to ensure the safety and protection of workers, property and 
the general public.  The Contractor's responsibility for protection is described in 
Articles 21 and 22 of the General Conditions. 

 
 B. All construction shall be conducted in accordance with the latest applicable 

requirements for Part 1926 of the Occupational Safety and Health Act, Safety and 
Health Regulations for Construction, Section 107 of the Contract Work Hours and 
Safety Standards Act, as well as any other local, state or federal safety codes and 
regulations. 

 
 C. The Contractor shall designate a trained and qualified employee who is to be 

responsible for ensuring that the Work is performed safely and in conformance with all 
applicable regulations. 

 
 D. The Contractor shall determine the safety hazards involved in prosecuting the Work and 

the precautions necessary to conduct the Work safely.  If the Contractor is unsure as to 
any special hazards which may be unique to the various processes, it shall be 
Contractor's responsibility to determine such information prior to beginning the Work. 

 
 E. The Contractor shall bear all risks associated with performing the Work and shall fully 

indemnify and hold harmless the Owner and Engineer. 
 
1.02  SPECIAL REQUIREMENTS – Not Used. 
 
  
 
 END OF SECTION 
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 SECTION 01610 
 

TRANSPORTATION AND HANDLING 
 
PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. The Contractor shall provide transportation of all equipment, materials and products 

furnished under these Contract Documents to the Work site.  In addition, the Contractor 
shall provide preparation for shipment, loading, unloading, handling and preparation for 
installation and all other work and incidental items necessary or convenient to the 
Contractor for the satisfactory prosecution and completion of the Work. 

 
 B. All equipment, materials and products damaged during transportation or handling shall 

be repaired or replaced by the Contractor at no additional cost to the Owner prior to 
being incorporated into the Work. 

 
1.02  TRANSPORTATION 
 
 A. All equipment shall be suitably boxed, crated or otherwise protected during 

transportation. 
 
 B. Where equipment will be installed using existing cranes or hoisting equipment, the 

Contractor shall ensure that the weights of the assembled sections do not exceed the 
capacity of the cranes or hoisting equipment. 

 
 C. Small items and appurtenances such as gauges, valves, switches, instruments and 

probes which could be damaged during shipment shall be removed from the equipment 
prior to shipment, packaged and shipped separately.  All openings shall be plugged or 
sealed to prevent the entrance of water or dirt. 

 
1.03  HANDLING 
 
 A. All equipment, materials and products shall be carefully handled to prevent damage or 

excessive deflections during unloading or transportation. 
 
 B. Lifting and handling drawings and instructions furnished by the manufacturer or 

supplier shall be strictly followed.  Eyebolts or lifting lugs furnished on the equipment 
shall be used in handling the equipment.  Shafts and operating mechanisms shall not be 
used as lifting points.  Spreader bars or lifting beams shall be used when the distance 
between lifting points exceeds that permitted by standard industry practice. 

 
 C. Under no circumstances shall equipment or products such as pipe, structural steel, 

castings, reinforcement, lumber, piles, poles, etc., be thrown or rolled off of trucks onto 
the ground. 
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D. Slings and chains shall be padded as required to prevent damage to protective coatings 

and finishes. 
 

END OF SECTION 
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 SECTION 01611 
STORAGE AND PROTECTION 

 
PART 1 GENERAL 
 
1.01  SCOPE 
 
  The work under this Section includes, but is not necessarily limited to, the furnishing of 

all labor, tools and materials necessary to properly store and protect all materials, 
equipment, products and the like, as necessary for the proper and complete performance 
of the Work. 

 
1.02  STORAGE AND PROTECTION 
 
 A. Storage 
 
  1. Maintain ample way for foot traffic at all times, except as otherwise approved by 

the Engineer. 
 
  2. All property damaged by reason of storing of material shall be properly replaced 

at no additional cost to the Owner. 
 
  3. Packaged materials shall be delivered in original unopened containers and so 

stored until ready for use. 
 
  4. All materials shall meet the requirements of these Specifications at the time that 

they are used in the Work. 
 
  5. Store products in accordance with manufacturer's instructions. 
 
 B. Protection 
 
  1. Use all means necessary to protect the materials, equipment and products of every 

section before, during and after installation and to protect the installed work and 
materials of all other trades. 

 
  2. All materials shall be delivered, stored and handled to prevent the inclusion of 

foreign materials and damage by water, breakage, vandalism or other causes. 
 
  3. Substantially constructed weathertight storage sheds, with raised floors, shall be 

provided and maintained as may be required to adequately protect those materials 
and products stored on the site which may require protection from damage by the 
elements. 

 
 C. Replacements:  In the event of damage, immediately make all repairs and replacements 

necessary for the approval of the Engineer and at no additional cost to the Owner. 
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 D. Equipment and products stored outdoors shall be supported above the ground on 
suitable wooden blocks or braces arranged to prevent excessive deflection or bending 
between supports.  Items such as pipe, structural steel and sheet construction products 
shall be stored with one end elevated to facilitate drainage. 

 
 E. Unless otherwise permitted in writing by the Engineer, building products and materials 

such as cement, grout, plaster, gypsumboard, particleboard, resilient flooring, acoustical 
tile, paneling, finish lumber, insulation, wiring, etc., shall be stored indoors in a dry 
location.  Building products such as rough lumber, plywood, concrete block and 
structural tile may be stored outdoors under a properly secured waterproof covering. 

 
 F. Tarps and other coverings shall be supported above the stored equipment or materials 

on wooden strips to provide ventilation under the cover and minimize condensation.  
Tarps and covers shall be arranged to prevent ponding of water. 

 
1.03  EXTENDED STORAGE 
 
  In the event that certain items of major equipment such as air compressors, pumps and 

mechanical aerators have to be stored for an extended period of time, the Contractor 
shall provide satisfactory long-term storage facilities which are acceptable to the 
Engineer.  The Contractor shall provide all special packaging, protective coverings, 
protective coatings, power, nitrogen purge, desiccants, lubricants and exercising 
necessary or recommended by the manufacturer to properly maintain and protect the 
equipment during the period of extended storage. 

 
1.04  OWNER FURNISHED EQUIPMENT 
 
  The Contractor shall provide storage and protection for all Owner furnished equipment 

and materials, including extended storage as specified above. 
 
 
 
 END OF SECTION 
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 SECTION 01701 
CONTRACT CLOSEOUT PROCEDURES 

PART 1 – GENERAL 
 
1.01 REQUIREMENTS INCLUDED 
 

A. Administrative provisions for Substantial Completion and for final 
acceptance. 

 
1.02 RELATED REQUIREMENTS 
 

A. Section 01340 – Shop Drawings, Product Data and Samples 
 

B. Section 01720 – Record Documents 
 

C. Section 01730 – Operation and Maintenance Data 
 

D. Section 01740 – Warranties and Bonds 
 
1.03 SUBSTANTIAL COMPLETION 
 

A. When the Contractor considers the work substantially complete, he shall 
prepare a punch list of uncompleted items and send to the Engineer for 
review.  At the same time, the Contractor shall request in writing that the 
Engineer schedules a pre-final inspection. 

 
B. The Engineer will review the punch list submitted by the Contractor and 

determine if the project is substantially complete. 
 

C. If the Engineer determines that the project is not substantially complete, he 
will notify the Contractor in writing which items need to be finished 
before the project can be considered substantially complete.  The 
Contractor shall continue working to complete all punch list items and 
resubmit a revised punch list when he considers the work is substantially 
complete. 

 
D. When the Engineer determines that the work is substantially complete, he 

will schedule a pre-final inspection with the Owner, Contractor and 
Engineer.  A final punch list will be prepared at this time. 

 
E. After all punch list items have been completed, the Contractor shall send a 

request in writing to the Engineer to schedule a final inspection. When all 
punch list items are complete, the Engineer will issue a certificate of 
substantial completion. 
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1.04 FINAL COMPLETION 
 

A. When the Contractor considers that all of the work is complete, he shall 
submit the following certificates: 

 
1. All work has been completed and inspected for compliance with 

the Contract Documents and all deficiencies listed with the 
certificate of substantial completion have been corrected. 

2. All equipment and systems have been tested, adjusted and are fully 
operational. 

3. Owner’s personnel have been fully instructed in the operation of 
all equipment (include sign off for each system). 

4. Work is complete and ready for final inspection. 
 

B. Should Engineer’s inspection find work incomplete, he will promptly 
notify Contractor in writing listing observed deficiencies. 

 
C. Contractor shall remedy deficiencies and send a request for another final 

inspection. 
 

D. When Engineer finds work is complete, he will process final pay request 
documents. 

 
1.05 REINSPECTION FEES 
 

A. Should status of completion of work require reinspection by Engineer due 
to failure of work to comply with Contractor’s claims on pre-final or final 
inspection, the Owner will back charge the Contractor for each extra 
reinspection required of the Engineer.  The Contractor shall reimburse the 
Owner by certified check prior to final payment of retainage. 

 
1.06 CLOSEOUT SUBMITTALS 
 

A. Evidence of Compliance with Requirements of Governing Authorities – 
 

1. Certificate of Occupancy as required by local codes. 
2. Certificates of Inspection approvals required for plumbing, 

mechanical and electrical systems as required by local codes if 
applicable. 

3. Project acceptance and punchlist items as required by Macon 
Water Authority Inspector. 
 

B. Project Record Documents – Under provisions of Section 01720. 
 

C. Operation and Maintenance Data – Under provisions of Section 01730. 
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D. Warranties and Bonds – Under provisions of Section 01740. 
 

E. Keys and Keying Schedule. 
 

F. Evidence of Payment and Release of Liens – In accordance with 
Conditions of the Contract. 

 
G. Consent of Surety to Final Payment – Consent of Surety is to be sent by 

Surety directly to Carter and Sloope to the attention of the Project 
Engineer. 

 
1.07 APPLICATION FOR FINAL PAYMENT 
 

A. Prior to application for final payment, the Contractor shall give the 
Engineer a list of all additions or deletions not previously approved by 
change order. 

 
B. The Engineer will review this list and prepare a final closeout change 

order for the items that are justified by the terms of the contract or 
approved by field order. 

 
C. After approval of the final closeout change order the Contractor may 

submit his application for final payment. 

PART 2 – PRODUCTS:  Not Used. 

PART 3 – EXECUTION:  Not Used. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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 SECTION 01710 
CLEANING 

 
PART 1 GENERAL 
 
1.01  SCOPE 
 
  This Section covers the general cleaning which the Contractor shall be required to 

perform both during construction and before final acceptance of the Project unless 
otherwise shown on the Drawings or specified elsewhere in these Specifications. 

 
1.02  QUALITY ASSURANCE 
 
 A. Daily, and more often if necessary, conduct inspections verifying that requirements of 

cleanliness are being met. 
 
 B. In addition to the standards described in this Section, comply with all pertinent 

requirements of governmental agencies having jurisdiction. 
 
1.03  HAZARDOUS MATERIAL AND WASTE 
 
 A. The Contractor shall handle hazardous waste and materials in accordance with 

applicable local, state, and federal regulations.  Waste shall also be disposed of in 
approved landfills as applicable. 

 
 B. The Contractor shall prevent accumulation of wastes which create hazardous 

conditions. 
 
 C. Burning or burying rubbish and waste materials on the site shall not be allowed. 
 
 D. Disposal of hazardous wastes or materials into sanitary or storm sewers shall not be 

allowed. 
 
1.04  DISPOSAL OF SURPLUS MATERIALS 
 
  Unless otherwise shown on the Drawings, specified or directed, the Contractor shall 

legally dispose off the site all surplus materials and equipment from demolition and 
shall provide suitable off-site disposal site, or utilize a site designated by the Owner. 

 
PART 2 PRODUCTS 
 
2.01  CLEANING MATERIALS AND EQUIPMENT 
 
  Provide all required personnel, equipment and materials needed to maintain the 

specified standard of cleanliness. 
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2.02  COMPATIBILITY 
 
  Use only the cleaning materials, methods and equipment which are compatible with the 

surface being cleaned, as recommended by the manufacturer of the material or as 
approved by the Engineer. 

 
PART 3 EXECUTION 
 
3.01  PROGRESS CLEANING 
 
 A. General 
 
  1. Do not allow the accumulation of scrap, debris, waste material and other items 

not required for construction of this Work. 
 
  2. At least each week, and more often if necessary, completely remove all scrap, 

debris and waste material from the job site. 
 
  3. Provide adequate storage for all items awaiting removal from the job site, 

observing all requirements for fire protection and protection of the environment. 
 
 B. Site 
 
  1. Daily, and more often if necessary, inspect the site and pick up all scrap, debris 

and waste material.  Remove all such items to the place designated for their 
storage. 

 
  2. Restack materials stored on site weekly. 
 
  3. At all times maintain the site in a neat and orderly condition which meets the 

approval of the Engineer. 
 
3.02  FINAL CLEANING 
 
 A. Definitions:  Unless otherwise specifically specified, "clean" for the purpose of this 

Article shall be interpreted as the level of cleanliness generally provided by commercial 
building maintenance subcontractors using commercial quality building maintenance 
equipment and materials. 

 
 B. General:  Prior to completion of the Work, remove from the job site all tools, surplus 

materials, equipment, scrap, debris and waste.  Conduct final progress cleaning as 
described in 3.01 above. 

 
 C. Site:  Unless otherwise specifically directed by the Engineer, hose down all paved areas 

on the site and all public sidewalks directly adjacent to the site; rake clean other 
surfaces of the grounds.  Completely remove all resultant debris. 
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 D. Post-Construction Cleanup:  All evidence of temporary construction facilities, haul 

roads, work areas, structures, foundations of temporary structures, stockpiles of excess 
or waste materials, or any other evidence of construction, as directed by the Engineer. 

 
 E. Restoration of Landscape Damage:  Any landscape feature damaged by the Contractor 

shall be restored as nearly as possible to its original condition at the Contractor's 
expense.  The Engineer will decide what method of restoration shall be used. 

 
 F. Timing:  Schedule final cleaning as approved by the Engineer to enable the Owner to 

accept the Project. 
 
3.03  CLEANING DURING OWNER'S OCCUPANCY 
 
  Should the Owner occupy the Work or any portion thereof prior to its completion by the 

Contractor and acceptance by the Owner, responsibilities for interim and final cleaning 
of the occupied spaces shall be as determined by the Engineer in accordance with the 
Supplementary Conditions of the Contract Documents. 

 
 
 END OF SECTION 
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 SECTION 01720 
RECORD DOCUMENTS 

 
PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. The work under this Section includes, but is not necessarily limited to, the compiling, 

maintaining, recording and submitting of project record documents as herein specified. 
 
 B. Record documents include, but are not limited to: 
 
  1. Drawings; 
 
  2. Specifications; 
 
  3. Change orders and other modifications to the Contract; 
 
  4. Engineer field orders or written instructions, including Requests for Information 

(RFI) and Clarification Memorandums; 
 
  5. Reviewed shop drawings, product data and samples; 
 
  6. Test records. 
 
 C. The Contractor shall maintain on the Project site throughout the Contract Time an up to 

date set of Record Drawings. 
 
1.02  MAINTENANCE OF DOCUMENTS AND SAMPLES 
 
 A. Storage 
 
  1. Store documents and samples in the Contractor's field office, apart from 

documents used for construction. 
 
  2. Provide files and racks for storage of documents. 
 
  3. Provide locked cabinet or secure storage space for storage of samples. 
 
 B. File documents and samples in accordance with format of these Specifications. 
 
 C. Maintenance 
 
  1. Maintain documents in a clean, dry, legible condition and in good order. 
 
  2. Do not use record documents for construction purposes. 
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  3. Maintain at the site for the Owner one copy of all record documents. 
 
 D. Make documents and samples available at all times for inspection by Engineer. 
 
 E. Failure to maintain the Record Documents in a satisfactory manner may be cause for 

withholding of a certificate for payment. 
 
1.03  QUALITY ASSURANCE 
 
 A. Unless noted otherwise, Record Drawings shall provide dimensions, distances and 

coordinates to the nearest 0.1 foot. 
 
 B. Unless noted otherwise, Record Drawings shall provide elevations to the nearest 0.01 

foot for all pertinent items constructed by the Contractor. 
 
 C. The Contractor shall employ a currently registered professional engineer to prepare the 

Record Drawings from a post-construction, field run survey.  The Record Drawings 
shall provide elevations to the nearest 0.01 foot for all manhole inverts, manhole frames 
and other pertinent items constructed by the Contractor.  The Record Drawings shall 
provide dimensions, distances, and coordinates to the nearest 0.01 foot and horizontal 
angles to the nearest 10 seconds. 

 
1.04  RECORDING 
 
 A. Label each document "PROJECT RECORD" in neat, large printed letters. 
 
 B. Recording 
 
  1. Record information concurrently with construction progress. 
 
  2. Do not conceal any work until required information is recorded. 
 
1.05  RECORD DRAWINGS 
 
 A. Record Drawings shall be reproducible, shall have a title block indicating that the 

drawings are Record Drawings, the name of the company preparing the Record 
Drawings, and the date the Record Drawings were prepared.  The Contractor will be 
provided paper sepias of the Drawings, or it may elect to provide reproducible drawings 
via another method.  Reproducible shall be defined as being translucent so as to allow a 
blueline print to be produced. 

 
 B. Legibly mark drawings to record actual construction, including: 
 
  1. All Construction 
 
   a. Changes of dimension and detail. 
   b. Changes made by Requests for Information (RFI), field order, clarification 

memorandums or by change order. 
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   c. Details not on original Drawings. 
 
  2. Site Improvements, Including Underground Utilities 
 
   a. Horizontal and vertical locations of all exposed and underground utilities 

and appurtenances, both new facilities constructed and those utilities 
encountered, referenced to permanent surface improvements. 

   b. Location of and dimensions of roadways and parking areas, providing 
dimensions to back of curb when present. 

   c. The locations shall be referenced to at least two easily identifiable, 
permanent landmarks (e.g., power poles, valve markers, etc.) or 
benchmarks. 

   d. The Record Drawings shall include the horizontal angle and distance 
between manhole covers. 

 
  3. Structures 
 
   a. Depths of various elements of foundation in relation to finish first floor 

datum or top of wall. 
   b. Location of internal and buried utilities and appurtenances concealed in the 

construction, referenced to visible and accessible features of the structure. 
 
1.06  SPECIFICATIONS 
 
 A. Legibly mark each section to record: 
 
  1. Manufacturer, trade name, catalog number, and supplier of each product and item 

of equipment actually installed. 
 
  2. Changes made by Requests for Information (RFI), field order, clarification 

memorandums, or by change order. 
 
1.07  SUBMITTAL 
 
 A. At contract closeout, deliver Record Documents to the Engineer for the Owner. 
 
 B. Accompany submittal with transmittal letter, in duplicate, containing: 
 
  1. Date 
 
  2. Project title and number 
 
  3. Contractor's name and address 
 
  4. Title and number of each record document 
 

5. Signature of Contractor or Contractor's authorized representative 
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6. Name and address of firm preparing record document 

 
7. Stamp by a professional engineer. 

 
 

END OF SECTION 
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 SECTION 01730 
OPERATION AND MAINTENANCE DATA 

 
1.1 REQUIREMENTS INCLUDED:  

 
 A. Compile product data and related information appropriate for Owner’s maintenance and 

operation of products furnished under the Contract.  

 B. Furnish any special tools provided by manufacturer for such maintenance and operation. 

 C. Instruct Owner’s personnel in operation of equipment and systems.  
 
1.2  RELATED REQUIREMENTS  
 
 A. Section 00 17 00:  Contract Closeout Procedures  
 
1.3 FORM OF SUBMITTALS  

 
A. Prepare data in form of an instructional manual for use by Owner’s personnel.  Submit 

    two copies of complete manual in final form. 
 
 B. Format:  
  1. Size:  8 1/2 x 11 inches.  
  2. Text:  Manufacturer’s printed data, or neatly typewritten.  
  3. Drawings:  
   a. Provide reinforced punched binder tab; bind in with text.  
   b. Fold larger drawings to size of text pages.  
  4. Provide fly-leaf for each separate product, or each piece of operating equipment.  

   a. Provide typed description of product, and major component parts of equipment.  
   b. Provide indexed tabs. 

   5. Cover:  Identify each volume with typed or printed title “OPERATING AND 
MAINTENANCE INSTRUCTIONS”.  List the following:  

   a. Title of project.  
   b. Identity of separate structure as applicable. 
   c. Identification of general subject matter covered in the manual.  
  6. Binders:  

   a. Commercial quality three-ring binders with durable and cleanable plastic           
          covers.  

   b.  Maximum ring size:  1 inch.  
   c. When multiple binders are used, correlate the data into related consistent           

               groups.  
 
1.4  CONTENT OF MANUAL  
 
 A.  Neatly typewritten table of contents for each volume, arranged in systematic order.  
   1. Contractor, name of responsible principal, address and telephone number.  

   2. A list of each product required to be included, indexed to content of the 
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volume.  
   3. List, with 3 EACH product, name, address and telephone number of:  
    a. Subcontractor or installer.  
    b. Maintenance contractor, as appropriate.  
    c. Identify area of responsibility of each.  
    d. Local source of supply for parts and replacement.  

   4. Identify each product by product name and other identifying symbols as set       
         forth in Contract Documents.  

 
 B. Product Data:  
  1. Include only those sheets which are pertinent to the specific product. 1 00 17 30  
  2. Annotate each sheet to:  
    a. Clearly identify specific product or part installed.  
    b. Clearly identify data applicable to installation.  
    c. Delete references to inapplicable information.  
 
 C. Drawings:  
  1. Supplement product data with drawings as necessary to clearly illustrate:  
    a. Relations of component parts of equipment and systems.  
    b. Control and flow diagrams.  

    c. Coordinate drawings with information in Project Record Documents to    
                   assure correct illustration of completed installation.  

    d. Do not use Project Record Documents as maintenance drawings.  
 
 D. Written text, as required to supplement product data for the particular installation:  
  1. Organize in consistent format under separate headings for different procedures.  
  2. Provide logical sequence of instructions for each procedure.  
  3. Copy of each warranty and service contract issued.  
  4. Provide information sheet for Owner’s personnel, indicating:  
    a. Proper procedures in event of failure.  
    b. Instances which might affect validity of warranties.  
 
 E. Other information required by pertinent Sections of the Project Manual.  
 
1.5  INSTRUCTION OF OWNER’S PERSONNEL  
 

A. Prior to final inspection of acceptance, fully instruct Owner’s designated operating and 
maintenance personnel in operation, adjustment, and maintenance of products, equipment, 
and systems.  
 

B. Operating and maintenance manual shall constitute the basis of instruction.  
 
 C. Review contents of manual with personnel in full detail to explain all aspects of operations 

and maintenance.  
 
 

END OF SECTION 



 
 

 

 10/2/2026 AWTP-(2) 1000 Hp Reservoir Vertical Turbine 

 SECTION 01740 
WARRANTIES AND BONDS 

 
PART 1 GENERAL 
 
1.01  PROJECT MAINTENANCE AND WARRANTY 
 
 A. Maintain and keep in good repair the Work covered by these Drawings and 

Specifications until acceptance by the Owner. 
 
 B. The Contractor shall warrant for a period of one year from the date of Owner's written 

acceptance of certain segments of the Work and/or Owner's written final acceptance of 
the Project, as defined in the Contract Documents, that the completed Work is free from 
all defects due to faulty products or workmanship and the Contractor shall promptly 
make such corrections as may be necessary by reason of such defects.  The Owner will 
give notice of observed defects with reasonable promptness.  In the event that the 
Contractor should fail to make such repairs, adjustments or other work that may be 
made necessary by such defects, the Owner may do so and charge the Contractor the 
cost thereby incurred.  The Performance Bond shall remain in full force and effect 
throughout the warranty period. 

 
 C. The Contractor shall not be obligated to make replacements which become necessary 

because of ordinary wear and tear, or as a result of improper operation or maintenance, 
or as a result of improper work or damage by another Contractor or the Owner, or to 
perform any work which is normally performed by a maintenance crew during 
operation. 

 
 D. In the event of multiple failures of major consequences prior to the expiration of the one 

year warranty described above, the affected unit shall be disassembled, inspected and 
modified or replaced as necessary to prevent further occurrences.  All related 
components which may have been damaged or rendered non-serviceable as a 
consequence of the failure shall be replaced.  A new 12 month warranty against 
defective or deficient design, workmanship, and materials shall commence on the day 
that the item is reassembled and placed back into operation.  As used herein, multiple 
failure shall be interpreted to mean two or more successive failures of the same kind in 
the same item or failures of the same kind in two or more items.  Major failures may 
include, but are not limited to, cracked or broken housings, piping, or vessels, excessive 
deflections, bent or broken shafts, broken or chipped gear teeth, premature bearing 
failure, excessive wear or excessive leakage around seals.  Failures which are directly 
and clearly traceable to operator abuse, such as operations in conflict with published 
operating procedures or improper maintenance, such as substitution of unauthorized 
replacement parts, use of incorrect lubricants or chemicals, flagrant over or under 
lubrication and using maintenance procedures not conforming with published 
maintenance instructions, shall be exempted from the scope of the one year warranty.  
Should multiple failures occur in a given item, all products of the same size and type 
shall be disassembled, inspected, modified or replaced as necessary and rewarranted for 
one year. 
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 E. The Contractor shall, at Contractor's own expense, furnish all labor, materials, tools and 

equipment required and shall make such repairs and removals and shall perform such 
work or reconstruction as may be made necessary by any structural or functional defect 
or failure resulting from neglect, faulty workmanship or faulty materials, in any part of 
the Work performed by the Contractor.  Such repair shall also include refilling of 
trenches, excavations or embankments which show settlement or erosion after 
backfilling or placement. 

 
 F. Except as noted on the Drawings or as specified, all structures such as embankments 

and fences shall be returned to their original condition prior to the completion of the 
Contract.  Any and all damage to any facility not designated for removal, resulting from 
the Contractor's operations, shall be promptly repaired by the Contractor at no cost to 
the Owner. 

 
 G. The Contractor shall be responsible for all road and entrance reconstruction and repairs 

and maintenance of same for a period of one year from the date of final acceptance.  In 
the event the repairs and maintenance are not made immediately and it becomes 
necessary for the owner of the road to make such repairs, the Contractor shall reimburse 
the owner of the road for the cost of such repairs. 

 
 H. In the event the Contractor fails to proceed to remedy the defects upon notification 

within 15 days of the date of such notice, the Owner reserves the right to cause the 
required materials to be procured and the work to be done, as described in the Drawings 
and Specifications, and to hold the Contractor and the sureties on Contractor's bond 
liable for the cost and expense thereof. 

 
 I. Notice to Contractor for repairs and reconstruction will be made in the form of a 

registered letter addressed to the Contractor at Contractor's home office. 
 
 J. Neither the foregoing paragraphs nor any provision in the Contract Documents, nor any 

special guarantee time limit implies any limitation of the Contractor's liability within the 
law of the place of construction. 

 
 
 
 END OF SECTION 
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AWTP RESERVOIR PUMP MOTORS SPECIFICATIONS 

1. SCOPE 
 

A. The work described in this Section includes furnishing all materials, equipment, 
tools and incidentals required for a complete and operable installation of motors. 
All equipment shall be installed, adjusted, tested and placed in operation in 
accordance with these Specifications and the manufacturer's recommendations. 

  
2. STANDARDS & SPECIFICATIONS 
 

A. Motors shall be designed as scheduled in the following: 
1. Manufacture:  US Motor or equivalent 
2. Voltage: 4160 
3. Amps: 130 
4. HP: 1000 
5. Frame: 8009P 
6. RPM: 720 
7. Must have anti rotation device 
8. Must have provisions for vibration detectors 90 degrees apart with ¼-28 

UNF tapped hole to mount our sensors. 
9. WPI Enclosure, Form Wound 

10. 1.15 Service Factor on Sine Wave Power 
11. // 1.00 Service Factor on VFD Power 
12. Class "F" Insulation 
13. Insulife 5000 Insulation System,3300 Ft. (1000 M) Max. Altitude 
14. +40°C Max. Ambient, Premium Efficiency 
15. Vertical Centrifugal Pump Application 
16. 42 Base Diameter (Inches), Non-Reverse Ratchet 
17. 14100 Pricebook Thrust Value (lbs), 16,350 lbs Customer Down Thrust 
18. Inverter Duty NEMA MG1 Part 31 
19. Variable Torque ~ 3:1 Speed Range 
20. "B" Rise @ 1.0 Service Factor (by Resistance) 
21. On Sine Wave Power 
22. DOL and VFD Start, Continuous Duty 
23. Counter CW Rotation Facing Non-Drive End 
24. 175 % Extra High Thrust, Ground Lug In Conduit Box 
25. Inpro/Seal Ground Ring CDR, Insulated Bearing- Upper Bracket 
26. 115 Volt Space Heaters, Special Balance 
27. Bearing RTD-100 Ohms, Both Bearings, Winding RTD's-100 Ohms 
28. Provisions for Vibration Detector: Qty 2 Upper Bracket Only ~ 90 

Degrees Apart 
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29. Motor must be rated for outdoor duty 
 

B. Motors for Bid Option #1: 
1. Please provide a separate bid for a TEFC IEEE 841 motor that meets all 

specifications described above, if available.  
 

3. INSTALLATION 
A. Removal and installation of the new motors. 

1. This will include the removal and reinstallation of the roof on the 
structure. 

2. Removing wiring and installing on the new motor. 
3. Use food-grade oil for lubrication 

B. Laser align shafts for coupling installation. 
C. Vibration analysis performed before and after new motor installation. 
D. Report provided to MWA upon completion of the project. 

1. Include amp readings, alignment data, vibration analysis data.   

E. Perform all post-installation testing of the new motors per the manufacturer’s 
specifications and MWA Inspectors.  Testing may include running the motors at 
100% for approximately 4 hours as well as a testing period of running the motor 
at low speed, with vibration and temperature readings and analysis, but will 
ultimately be decided by the MWA Inspector. 
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