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ADDENDUM No.4 

Rebuild Gravity Thickeners 1,2, and 3 and Clarifier #6 at Rocky Creek WRF 

MACON, GEORGIA 

DATE: October 22, 2026 
To: All Bidders 

This addendum forms a part of the Contract Documents and modifies the original Specifications and 
Contract Documents as noted below.  Acknowledge receipt of this addendum in the space provided 
on the Bid Form.  Failure to do so may result in disqualification of the bidder. 

REVISIONS TO PROJECT SCOPE 

1) The Macon Water Authority is revising the scope of work for this project by separating the
originally proposed improvements. The scope of work under the current solicitation shall be
limited to the replacement of Clarifier No. 6 only.

2) All references, specifications, drawings, and other information pertaining to the thickeners
and gates shall be disregarded and are excluded from the scope of this project. The
thickeners and gates will be revisited later.

3) Bidders shall prepare and submit their bids based solely on the work associated with the
replacement of Clarifier No. 6 using the new Bid Form provided in this addendum.

4) The new contract time for this project is 548 days (18 months).

ATTACHMENTS 

Attachment 1: Revised Section - 300 Bid Form 

REQUIRED CONFIRMATION OF RECEIPT: 

Acknowledge receipt of this addendum by return e-mail and as required on the Bid form 
*“Section 00300-4” of the contract documents. 
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  Rocky Creek WRF 

SECTION 00300 
BID 

 
TO: MACON WATER AUTHORITY 
 
 
FROM:                  
     (Bidder's Name) 
 
FOR:  ________________________________________________ 
 
           
          Submitted:     , 20__   
 
 
The undersigned Bidder, in compliance with your Invitation to Bid for the construction of this Project, 

having examined the Contract Documents and the site of the proposed Work, and being familiar with all 

of the conditions surrounding the construction of the proposed Project, including the availability of 

materials and labor, hereby proposes to construct the Project in accordance with the Contract 

Documents. 

 

The Bidder proposes and agrees, if this Bid is accepted, to contract with the Macon Water Authority, in 

the form of Contract Agreement specified, and to furnish all necessary products, machinery, tools, 

apparatus, means of transportation and labor necessary to complete the construction of the Work in full 

and complete accordance with the reasonably intended requirements of the Contract Documents to the 

full and entire satisfaction of the Macon Water Authority with a definite understanding that no money 

will be allowed for extra work except as set forth in the Contract Documents, for the following prices:  
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Item 
No. Quantity Unit Description Unit Price Total Price 

1 REPLACE CLARIFIER #6 

a. 1 EA 

Identify and repair spalled and 
damaged concrete, furnish and 
install a chemical resistant lining 
system, complete, to the clarifier 
troughs inside Clarifier #6  Work 
includes, but is not limited to, the 
following: Bug hole repair, 
honeycomb repair, crack and 
joint detailing, penetration 
detailing, concrete surface 
preparation and installation of a 
chemical resistant lining system.  
 

    

 
 

 *****AS DIRECTED AT THE OWNER’S DISCRETION***** 

2 ALLOWANCES 

a.  LS a.  Contingency - 10%     
  TOTAL BASE BID (ITEMS 1-4A): 

 

Total Bid for Items 1 through __2a____,  inclusive, in the amount of 

____________________________________________________________________________ Dollars 

($______________________________________) which sum hereinafter is called the “Base Bid”. 

 
 
The Bidder agrees hereby to commence Work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Engineer, and to fully complete all Work 
under this Contract within Five Hundred Forty-Eight (548) consecutive calendar days from and 
including said date specified in the written order of the Engineer.  Bidder understands that time is of the 
essence for the work under this Contract, and timely completion of the Work is important for MWA’s 
operations.  Therefore, Bidder further agrees to pay as damages, the sum of $250.00 for each calendar 
day thereafter required to achieve substantial completion of all Work which Bidder agrees is a 
reasonable estimate of the damages that MWA would incur as a result in Bidder’s delay in achieving 
substantial completion of the Work.  
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The Bidder declares an understanding that the quantities shown for unit price items are subject to either 
increase or decrease, and that should the quantities of any of the items of Work be increased, the Bidder 
proposes to do the additional Work at the unit prices stated herein; and should the quantities be 
decreased, the Bidder also understands that payment will be made on the basis of actual quantities at the 
unit price bid and will make no claim for additional costs or anticipated profits for any decrease in 
quantities; and that actual quantities will be determined upon completion of Work, at which time 
adjustment will be made to the Contract Price by direct increase or decrease. 
 
In case of discrepancies between the figures shown in the unit prices and the totals, the unit prices shall 
apply and the totals shall be corrected to agree with the unit prices.  In case of discrepancies between 
written amounts and figures, written amounts shall take precedence over figures and the sum of all Bid 
extensions (of unit prices) plus lump sum items shall take precedence over the Bidder’s represented 
BID TOTAL. 
 
The Bidder furthermore agrees that, in the case of a failure to execute the Contract Agreement and 
Bonds within ten days after receipt of conformed Contract Documents for execution, the attached Bid 
Bond accompanying this Bid and the monies payable thereon shall be paid into the funds of the Macon 
Water Authority as liquidated damages for such failure. 
 
 



00300-4   
Bid 
 

Rev. 1/26 4/29/26 Rebuild Gravity Thickeners 1,2, and 3 and Clarifier #6 at  
  Rocky Creek WRF 

Attached hereto is a Bid Bond for the sum of  _________ 
 
                                      Dollars ($                                ) according to the conditions of "Instructions to 
Bidders" and provisions thereof. 
 
Bidder acknowledges receipt of the Following Addenda: 
 
  Addendum No. 1, dated:  
 
  Addendum No. 2, dated:  
 
  Addendum No. 3, dated:  
 
  Addendum No. 4, dated:  
 

 
Remainder of Page Left Blank 

[Signatures, attestations, and seal on following page]
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 BIDDER:  
 
   By:  
 
   Name:  
      (Print or Type) 
 
   Title:  
 
   Address:  
 
       
 
   Phone:  
 
 
   Attest:  
 
   Name:  
      (Print or Type) 
 
   Title:   
 

(SEAL) 
 
 
Note:  Attest for a corporation must be by the secretary of record for the corporation, as reflected in the 
records of the Georgia Secretary of State; for a partnership by another partner; for an individual by a 
notary. 
 
Note:  If the Bidder is a corporation, the Bid shall be signed by an officer of the corporation; if a 
partnership, it shall be signed by a partner.  If signed by others, authority for signature shall be attached. 
 
The full names and addresses of persons or parties interested in the foregoing Bid, as principals, are as 
follows: 
 

Name Address 
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